January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.
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NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Mamne Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid for the Hot
Mix Asphalt Overlay, Plant Mix Recycled Asphalt Pavement, Variable Gravel Areas, Full Construction Areas, Drainage and Safety
Improvements in the towns of Jackman, Rockwood Strip T2 R1, Taunton & Raynham Academy Grant and Long Pond Township”
will be recerved from contractors at the Reception Desk, Mamne DOT Building, Child Street, Augusta, Maine, until 11 00 o’clock AM
(prevailing time) on May 12, 2004 and at that time and place publicly opened and read Bids will be accepted from contractors prequalified
by the Department of Transportation for highway construction or paving projects All other Bids may be rejected MDOT provides the
option of electromic bidding We accept electronic bids for those bid packages posted on the bidx com website Electronic brds do not
have to be accompanied by paper bids Please note_the Department will accept a facsimule of the bid bond, however, the original bid
bond must then be received at the MDOT Contract Section within 72 hours of the bid opening  Until further notice, dual bids (one
paper, one electronic) will be accepted, with the paper copy taking precedence

Description Maine Federal Aid Project No 01121100, PIN 11211 00, STP-1127(400)X, PIN 11274 00, STP-1128(900)X, PIN 11289 00

Location In Somerset County, PIN 11211 00 1s located on Route 6/15 with Section 1 begmning at Route 201 1n Jackman and extending
easterly 3 67 mules Section 2 begins | 76 mules easterly of the Rockwood Strip T2 R1/ Taunton & Raynham town line ( 1n the vicimty of the
Tomhegan Road Bridge) and extends easterly 1 56 miles Section 3 in Taunton & Raynham, begins at the Long Pond Outlet and extends
easterly 1 09 miles Total length 6 32 miles Project STP-1127(400)X 1s located on Route 6/15, beginning 1 26 mules easterly of the
Sandwich Academy Grant/Taunton and Raynham Academy Grant town hine and extending easterly 5 47 miles to the Tomhegan Road Bridge
in Rockwood Strip T2 R1 Project STP-1128(900)X 1s located on Route 6/15, begmning at the Jackman/Long Pond Twp line and extending
easterly 4 0 miles

Outline of Work Hot Mix Asphalt Overlay, Plant Mix Recycled Asphalt Pavement, Variable Gravel Areas, Full Construction Areas, and
Drainage and Safety Improvements and other incidental work

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410 Our webpage at
http //www state me us/mdot/project/design/homepg htm contains a copy of the schedule of items, Plan Holders List, written portions of bid
amendments (not drawings), and bid results For Project-specific information fax all questions to James Andrews at (207)624-3401
Questions recerved after 12 00 noon of Monday prior to bid date will not be answered Bidders shall not contact any other Departmental
staff for clarification of Contract provisions, and the Department will not be responsible for any iterpretations so obtamed Hearing
impatred persons may call the Telecommunication Device for the Deaf at (207) 624-3007

Specifications and bid forms may be seen at the Mame DOT Building in Augusta, Maine They may be purchased from the Department
between the hours of 8 00 am to 4 30 pm by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to
Maine Department of Transportation, Attn Mailroom, 16 State House Station, Augusta, Maine 04333-0016 They also may be purchased
by telephone at (207)624-3536 between the hours of 8 00 am to 4 30 pm Bid Book $10 ($13 by mail), Single Sheets $2, payment 1n
advance, all non-refundable

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid amount or
an official bank check, cashier’s check, certified check, certificate of deposit, or Umted States postal money order n the amount of $160,000
payable to Treasurer, State of Maine as a Bid guarantee A Contract Performance Surety Bond and a Contract Payment Surety Bond, each in
the amount of 100 percent of the Contract price, will be required of the successful Bidder

This Contract 1s subject to all applicable Federal Laws This contract 1s subject to comphance with the Disadvantaged Business Enterprise
program requirements as set forth by the Maine Department of Transportation

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of December 2002", price
$10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail] Standard Detail updates can be found at
http //fwww state me us/mdot/project/design/homepg htm

The right 1s hereby reserved to the MDOT to reject any or ali Bids
Augusta, Maine
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Jackman, Rockwood Strip T2 R1, Taunton & Raynham Academy Grant and Long Pond Township
11211.00, 11274.00, 11289.00

March 17, 2004

Supercedes October 29, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1



MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 011211.00

PROJECTS

011211.00
STP-1127(400) X
STP-1128(900) X

COUNTY : SOMERSET



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 040415
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011211.00 PROJECT (S): 011211.00
STP-1127 (400) X
STP-1128(900) X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY el B
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 HIGHWAY ITEMS
|201.23 REMOVING SINGLE | | | |
0010 | TREE TOP ONLY | 3.000] | |
| |EA | | | |
|201.24 REMOVING STUMP | | | |
0020 | | 3.000] | | |
| |EA | | | |
|202.203 PAVEMENT BUTT | | | |
0030 | JOINTS | 860.000] | |
| |sY | | | |
|203.2001 COMMON | | | |
0040 |EXCAVATION - PLAN | 2050.000] | |
| QUANTITY |CY | | | |
|203.21 ROCK EXCAVATION | | | |
0050 | | 770.000] | | |
| |CY | | | I
|204.20 ADD SHOULDER | | | |
0060 | AGGREGATE TO EXISTING | 4700.000 | | |
| SHOULDER, PLAN QUANTITY |SY | | |
| | | | | |
|204.41 REHABILITATION OF | | | |
0070 |EXISTING SHOULDERS, PLAN | 14750.000| | |
| QUANTITY |SY | | | |
|211.21 INSLOPE | | | | |
0080 | REHABILITATION | 69450.000] | |
| |LF | | | |
|211.30 DITCH EXCAVATION | | | |
0090 | | 68625.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 040415
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011211.00 PROJECT (S): 011211.00
STP-1127(400)X
STP-1128(900)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e
| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS
|304.103 AGGREGATE | | | | |
0100 | SUBBASE - GRAVEL (TRUCK | 675.000] | | |
| MEASURE) |CY | | | |
|304.104 AGGREGATE | | | | |
0110 | SUBBASE COURSE (PLAN | 25200.000] | |
|QUANTITY) |CY | | | |
[310.23 PLANT MIX | | | |
0120 |RECYCLED ASPHALT | 181400.000| | |
| PAVEMENT - 3 INCH DEPTH |SY | | |
| | | | | |
[310.25 PLANT MIX | | | |
0130 |RECYCLED ASPHALT | 16700.000] | |
| PAVEMENT - 5 INCH DEPTH |SY | | |
| | | | | |
1403.209 HOT MIX ASPHALT | | | |
014019.5 MM HMA (SIDEWALKS, | 220.000] | |
|DRIVES, INCIDENT ALS) | T | | |
[403.210 HOT MIX ASPHALT | | | |
015019.5 MM HMA | 18800.000] | |
| T | | | |
[403.211 HOT MIX ASPHALT | | | |
0160 (SHIMMING) | 6300.000] | | |
| |T | | | |
[403.213 HOT MIX ASPHALT | | | |
0170112.5 MM HMA BASE | 11150.000] | |
| |T | | | |
[409.15 BITUMINOUS TACK | | | |
0180 |COAT APPLIED | 13220.000 | | |
| |G | | | |
[504.069 CONCRETE PIPE | | | |
0190 |TIES | 26.000| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 040415
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011211.00 PROJECT (S) : 011211.00
STP-1127 (400) X
STP-1128(900)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY [ e EEE R e e e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[|603.16 15 INCH CULVERT | | | |
0200 | PIPE OPTION I | 870.000] | |

[603.17 18 INCH CULVERT | | | |
0210 |PIPE OPTION I | 140.000] | |

[603.179 18 INCH CULVERT | | | |
0220 |PIPE OPTION III | 1390.000] | |

|603.19 24 INCH CULVERT | | | |
0230 |PIPE OPTION I | 80.000| | |

[1603.199 24 INCH CULVERT | | | |
0240 |PIPE OPTION III | 1108.000] | |

1603.239 48 INCH CULVERT | | | |
0250 | PIPE OPTION III | 9.000| | |

|603.43 36 INCH | | | | |
0260 | REINFORCED CONCRETE PIPE | 200.000 | | |
|CLASS IV |LF | | | |
|603.45 48 INCH | | | | |
0270 | REINFORCED CONCRETE PIPE | 196.000] | |
|CLASS IV |LF | | | |
|603.7324 REMOVE & RELAY | | | |
0280|124 INCH METAL PIPE | 14.000] | |

|604.092 CATCH BASIN TYPE | | | |
0290 |B1-C | 1.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 040415
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011211.00 PROJECT (S): 011211.00
STP-1127 (400) X
STP-1128(900) X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY  |———————— oo | oo —
| | AND UNITS | DOLLARS CTS DOLLARS |CTS
|605.15 24 INCH | | |
0300 | UNDERDRAIN TYPE C | 180.000]
| |LF | |
|606.1722 BRIDGE | | |
0310 | TRANSITION - TYPE 2 | 2.000|
| |EA | |
|606.23 GUARDRAIL TYPE 3C | |
0320|- SINGLE RAIL | 12212.500]
| |LF | |
|606.231 GUARDRAIL TYPE | |
0330|3C - 15 FOOT RADIUS AND | 725.000]
|LESS |LF | |
|606.232 GUARDRAIL TYPE | |
0340|3C - OVER 15 FOOT RADIUS | 612.500]
| |LF | |
|606.265 TERMINAL END - | |
0350 | SINGLE RAIL - GALVANIZED | 59.000 |
| STEEL |EA | I
|606.35 GUARDRAIL | | |
0360 | DELINEATOR POST | 73.000 |
| |EA | |
|606.611 TIMBER GUARDRAIL | |
0370 | | 30.000] |
| |LF | |
|606.754 WIDEN SHOULDER | |
0380 | FOR GUARDRAIL 350 FLARED | 25.000 |
| TERMINAL |EA | |
|606.79 GUARDRAIL 350 | |
0390 | FLARED TERMINAL | 25.000 | |
| |EA | |
|609.31 CURB TYPE 3 | | |
0400 | | 564.000] |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 040415
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011211.00 PROJECT (S) : 011211.00
STP-1127 (400) X
STP-1128(900)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY [ e EEE R e e e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|610.08 PLAIN RIPRAP | | | |
0410 | | 220.000| | |

[610.18 STONE DITCH | | | |
0420 | PROTECTION | 610.000| | |

[613.319 EROSION CONTROL | | | |
0430 | BLANKET | 33850.000] | |

|618.1401 SEEDING METHOD | | | |
0440 |NUMBER 2 - PLAN QUANTITY | 1871.000]| | | |

[619.1201 MULCH - PLAN | | | |
0450 | QUANTITY | 1871.000] | |

|620.54 STABILIZATION | | | |
0460 | GEOTEXTILE | 16500.000] | |

|625.143 4 INCH PIPE | | | |
0470 | SLEEVE | 210.000]| | |

|627.76 TEMPORARY PVMT. | | | |
0480 |MARK LINE, W OR YELLOW | LUMP | LUMP | |

|629.05 HAND LABOR, | | | | |
0490 | STRAIGHT TIME | 95.000] | |

|631.12 ALL PURPOSE | | | |
0500 | EXCAVATOR (INCLUDING | 100.000] | | |
| OPERATOR) |HR | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 040415
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011211.00 PROJECT (S) : 011211.00
STP-1127 (400) X
STP-1128(900)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY [ e EEE R e e e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|631.14 GRADER (INCLUDING | | | | |
0510 | OPERATOR) | 50.000] | |

|631.172 TRUCK - LARGE | | | |
0520 | (INCLUDING OPERATOR) | 170.000| | |

|631.18 CHAIN SAW RENTAL | | | | |
0530 | (INCLUDING OPERATOR) | 20.000] | |

|631.32 CULVERT CLEANER | | | |
0540 | (INCLUDING OPERATOR) | 45.000| | |

[639.19 FIELD OFFICE TYPE | | | |
05501|B | 1.000] | |

|652.38 FLAGGER | | | | |
0560 | 9800.000]| | |

[652.39 WORK ZONE TRAFFIC | | | |
0570 | CONTROL | LUMP | LUMP | |

|656.75 TEMPORARY SOIL | | | |
0580 |[EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | |

[1659.10 MOBILIZATION | | | |
0590 | | LUMP | LUMP | |

|660.21 ON-THE-JOB | | | |
0600 | TRAINING (BID) | 4000.000| | |



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, 01121100, PIN 11211.00; STP-
1127(400)X, PIN 11274.00; STP-1128(900)X, PIN 11289.00, for the Hot Mix
Asphalt Overlay, Plant Mixed Recycled Asphalt Pavement, Variable Gravel
Areas, Full Construction Areas, Drainage and Safety Improvements in the town
of Jackman, Rockwood Strip T2 R1, Taunton & Raynham Academy Grant and
Long Pond Township, County of Somerset, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 29, 2005. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: 01121100, PIN 11211.00; STP-1127(400)X, PIN 11274.00; STP-1128(900)X,
PIN 11289.00, for the Hot Mix Asphalt Overlay, Plant Mixed Recycled Asphalt
Pavement, Variable Gravel Areas, Full Construction Areas, Drainage and Safety
Improvements in the town of Jackman, Rockwood Strip T2 R1, Taunton &
Raynham Academy Grant and Long Pond Township, County of Somerset, State
of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.



Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, 01121100, PIN 11211.00; STP-
1127(400)X, PIN 11274.00; STP-1128(900)X, PIN 11289.00, for the Hot Mix
Asphalt Overlay, Plant Mixed Recycled Asphalt Pavement, Variable Gravel
Areas, Full Construction Areas, Drainage and Safety Improvements in the town
of Jackman, Rockwood Strip T2 R1, Taunton & Raynham Academy Grant and
Long Pond Township, County of Somerset, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 29, 2005. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: 01121100, PIN 11211.00; STP-1127(400)X, PIN 11274.00; STP-1128(900)X,
PIN 11289.00, for the Hot Mix Asphalt Overlay, Plant Mixed Recycled Asphalt
Pavement, Variable Gravel Areas, Full Construction Areas, Drainage and Safety
Improvements in the town of Jackman, Rockwood Strip T2 R1, Taunton &
Raynham Academy Grant and Long Pond Township, County of Somerset, State
of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.



Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



January 26, 1999

SPECIAL PROVISION
PARTNERING

The successful bidder will have the opportunity to enter into a cooperative partnership
agreement with the State Department of Transportation for the contract. The objective of
this agreement is the effective completion of the work on time and to the standard of
quality that will be a source of pride to both the State and the Contractor. The partnering
agreement will not affect the terms of the contract. It is intended only to establish an
environment of cooperation between the parties. If the partnering agreement is accepted.

1. Contractor shall select and provide a third-party facilitator to conduct the team
building workshop for the Contractor and Department personnel. Facilitator selection
shall require Department concurrence. The cost for the facilitator and his associated
expenses will be shared equally by the Department on the next monthly estimate,
following receipt of invoice(s) from the Contractor, on an extra work basis.

2.  Contractor and Department will exchange lists of the key personnel to be
participants in the workshop. The list will contain the name and job title of each person,
a contact phone number, and the address for job related correspondence.

3. The Contractor shall select the location and make all arrangements for space as
required by facilitator, and for any meals required. This cost to be shared equally.

4. A working arrangement for the partnership will be agreed upon in writing at the
workshop. The arrangement will set out the mutually recognized goals and expectation
of the parties.

5. The Contractor and the Department agree to make an effort to maintain identified

key personnel assigned to the work for its duration. A timely notice by each shall be
given if changes by either must be made.

6.  Project issues shall be processed in the manner agreed upon by the parties during
the orientation.

7. Follow-up workshops may be held periodically throughout the duration of the
contract as agreed by the Contractor and the Department.

8.  The Partnering Agreement is not intended to be a legal document. Failure by either
party to follow the process identified will not be grounds for any claim under the contract.

9. ARE YOU INTERESTED IN THIS OPPORTUNITY? YES NO

1ofl
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Pole # 1/35

Pole # 15/35/15

Pole # 29/28

Pole # 50/35/50

Pole # 695/69s

PROJECT STATIONING

Station
16+45
17+18
23+80
40+03
69+29
94+43
117+34
140+36
160+30
184+03
205+29

210+04

lof 1l

PIN 11211.00 SECTION |
Jackman Route6 & 15

Right

BEGIN PROJECT

Pole# 51

Pole # 37/37

Pole # 43/43

Pole # 56/56

Pole # 63/63

END PROJECT



92+28

84+03

83+71

82+13

65+13

58+40

41+65

30+85

22+42

17+56

16+45

PIN 11211.00 SECTION |
Jackman Route 6 15

Striping
166+45
—
|
|
|
160+47 |
136+56
|
|
|
130+18 :__
|
|
|
|
123+00 I |
|
|
|
112+45 210+04
104+41 203+49
|
|
|
100+50 1| 196+51
99+44 177+52
|
|
|
92+56 | 166+73
——

92+28 166+45

|

|

:
|
|
|
|

1




CONSTRUCTION NOTES

Item # 202.203 Pavement Butt Joints

Beginning of project: 16+45
End of project: 210+04
All paved drives and side roads.

[tem # 203.2001 Common Excavation, Plan Quantity

11211.00 SECTION 1
Jackman Route6 & 15

Full Construction area: All excavation from 19+00 — 30+00 including drives.

Item # 203.21 Rock Excavation

As directed by the Resident. Undetermined L ocations.

ltem# 211.21 | nslope Rehabilitation

Left
Station — Station
16+85—17+78
19+57 — 22+30
23+00 — 26+55
34+25 - 35+38
47+60 — 50+50
50+85 — 58+35
58+60 — 61+35
63+45 — 68+30
71458 — 74+77
80+85 —-83+70
84+14 — 84+84
89+71 — 94+55
94+85 — 97+55
97+80 — 100+42
100+80 — 101+21
101+60 — 109+90
110+20 — 112+35
112+62 — 113+70
114+00 — 115+16
115+37 — 117+65
136+70 — 143+00
147+00 — 149+00

Right

Station — Station

40+00 — 42+68
50+19 — 54+32
54+79 — 63+57
63+90 — 70+15
70+42 — 71+65
72+00 — 74+65
75+58 — 76+98
86+00 — 87+90
98+15 - 106+63

107+00 — 107+80
108+08 — 108+63
109+51 — 110+45
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11211.00 SECTION 1
Jackman Route6 & 15

ltem # 211.21 Inslope Rehabilitation...continued
Left

Station — Station

153+36 — 160+00

161+15—178+96

179+62 — 190+12

190+38 — 192+62

192+97 — 196+85

202+53 — 207+82

207+82 — 208+13

208+15 — 209+85
NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the
edge of surface pavement.

Item # 211.30 Ditch Excavation

Left

Station — Station
18+50 — 19+20
27+30 — 29+78
30+50 — 34+25
35+67 — 39+08
39+40 — 47+60
61+35-63+18
68+60 — 71+35
75+25 — 80+85
86+05 - 89+71
118+00 — 136+70
143+00 — 147+00
149+00 — 153+36
197+15-197+85
198+14 — 202+53

Right
Station -Station
18+65 — 19+90
20+06 — 20+86
21+15—-23+25
23+52 — 23+92
24+22 — 24+64
24+92 — 25+75
26+03 — 26+70
27+02 — 27+35
27+65 — 28+50
28+80—-31+18
31+54 - 32+71
32+99 — 39+70
42+68 — 49+88
77+48 — 82+15
82+50 — 83+55
88+20 - 92+20
92+52 — 96+85
97+28 — 97+80
108+87 - 109+15
110+75 - 112+05
112+35 - 164+30
164+80 - 180+58
180+92 - 201+08
202+28 - 209+85

NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the
edge of surface pavement.
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11211.00 SECTION 1
Jackman Route6 & 15

tem # 304.104 Aqgregate Subbase Cour se Gravel (Plan Oty.)

Full Construction area: Mainline, shoulders and drives 19+00 — 30+00
Use under PMRAP: 6 inch depth mainline, shouldersand drives

NOTE: Approximately 2700 C.Y. of ¥2" minus granular material is available to the contractor
for use as the bottom 12 inches in the full construction area, drives and granular borrow for pipe
installation (if needed).

The contractor shall be responsible for the careful side staking of the existing centerline safely
outside the construction limits (at every 50 foot station) in the full construction areas. The
contractor shall transfer all existing centerline grades to the stakesprior to the existing pavement
being removed. All layout, stakes, and grades shall be checked and must be acceptable to the
Resident prior to any work. The new profile grade is approximately 6” higher than the existing.

In al other areas, the contractor shall be responsible for the careful side staking of the existing
centerline safely outside the construction limits (at every 50 foot station). After removing the
existing pavement and grading the roadway to the proper cross-dope, the contractor shall
transfer all centerline grades to the stakes. These grades shall then be used to determine the
finish elevation of the gravel. All layout, stakes, and grades shall be checked and must be
acceptable to the Resident prior to work.

Item # 310.23 Plant Mixed Recycled Asphalt Pavement (PMRAP) 3 inch

PM RAP shall be placed on mainline and shoulders from Station 16+65 — 209+84
NOTE: After removing the existing pavement, gravel may need to be added prior to opening the

road to traffic. The addition of gravel for maintenance of traffic will be considered incidenta to
this item.

ltem# 603.16 15" Culvert Pipe Option |

Station Side Length
30+45 Lt. 80’
32+65 Lt. 30
Undetermined L ocations 80

Item # 603.17 18" Culvert Pipe Option |

Station Side Length
39+82 Rt. 30
Undetermined Locations 40
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11211.00 SECTION 1
Jackman Route6 & 15

Item # 603.179 18" Culvert Pipe Option |11

Station Side Length Notes

20+00 55

124+21 Rt. iy Remove 3' Replace 4
147+31 55 Rip-Rap Pad Inlet and Outlet
163+19 46’

173+99 60’ Rip-Rap Pad Outlet

179+97 50

Item # 603.19 24" Culvert PipeOption |

Station— Station Side Length
19+20 -20+00 Lt. 80’

Item # 603.199 24" Culvert Pipe Option I 1|

Station Length Notes

18+37 65’

142+31 vive

187+00 60’ Rip Rap Pad Inlet and Outlet
197+09 54 Rip Rap Pad Inlet

Item # 603.239 48" Culvert Pipe Option |11

Station Side Length Notes
65+67 Rt. 10 Remove 6" and Replace 10’
Rip Rap Pad Rt.

Item # 603.45 48" Reinforced Concrete Pipe

Station Length Notes
194+50 64’ Riprap Pad Inlet and Outlet

Item # 604.092 Catch Basin Type B1-C

Station Side
18+37 Rt

Item # 605.15 24" Underdrain Type C

Station — Station Side
16+60 — 18+37 Rt
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11211.00 SECTION 1
Jackman Route6 & 15

Item # 606.23 Guardrail Type 3-C Single Rail

Station — Station Side
83+80 — 85+55 Rt
84+75-86+12.5 Rt

NOTE: 8 foot posts will be required for all guardrail.

ltem # 606.231 Guardrail Type 3-C 15’ Radius or less

Station Side
83+80 Rt

tem # 606.232 Guardrail Type 3-C over 15 Radius

Station Side
83+80 Rt

ltem # 606.754 Widen Shoulder for Guardrail 350 Flared Terminal

Station — Station Side
83+62.5 - 84+75 Lt
85+55—- 86+67.5 Rt
86+12.5-87+25 Lt

This Item requires the top 18" of materia on 350 widenings to meet requirements of Item
#304.10. All Common Borrow below the 18" depth and required to maintain a 3:1
dope shall be considered incidental to Item # 606.754

Item # 606.79 Guardrail 350 Flared Terminal

Station — Station Side
84+37.5-84+75 Lt
85+55 —85+92.5 Rt
86+12.5 — 86+50 Lt
ltem # 609.31 Curb Type 3
Station — Station Side
16+60 — 18+37 Rt
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11211.00 SECTION 1
Jackman Route6 & 15

Item # 610.08 Plain Riprap

Station Side
65+67 Rt
147+31 Lt & Rt
173+99 Lt
187+00 Lt & Rt
194+50 Lt & Rt
197+09 Lt

Item # 610.18 Stone Ditch Protection

Station — Station Side
18+80 — 19+20 Lt

Item # 613.319 Erosion Control Blanket

Usein al ditch areas except where other treatment is indicated or as directed by the
resident. The contractor may be required to install blanket around drives, on slopes, and
double width in some ditches.

Item # 619.1201 M ulch — Plan Quantity

Usein al disturbed areas. The contractor shall maintain all mulched areas on adaily
basis as determined by the resident.

Item #639.19 Field Office Type B

No work shall begin until the field office is accepted by the Resident.
This shal include 1 re-location prior to the beginning of the 2005 construction season.

Iltem 629 & 631's Equipment Rental |tems

Use as directed by the Resident.
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PIN 11211.00 SECTION I1
Rockwood Route6 & 15

PROJECT STATIONING

130+04 CMPPole67/2
135+00 BEGIN PROJECT
CMP Pole 60/64 143+12
CMPPole51.1 158+57
172+49 CMPPole3
182+70 M oosehead Motel Sign
185+85 CMPPole 37D
199+99 CM P Pole 265/30S
CMP Pole 20/24 210+29

217+40 Moosehead Inn/Lounge sign

217+58 END PROJECT

lof 1l



217+58

216+97

210+74

208+90

199+15

135+77

135+27

135+00

PIN 11211.00 SECTION II
Rockwood Route 6 15
Striping



CONSTRUCTION NOTES

Item # 201.23 Removing Single Tree Top Only

143+00 Lt
166+90 Lt

Item # 201.24 Removing Stump

143+00 Lt
166+90 Lt

| tem# 202.203 Pavement Butt Joints

End of Project: 217+58
Paved drives and side roads.

Item # 203.21 Rock Excavation

188+50 — 191+20 Rt.
NOTE: Remove ledge to 21 feet from Centerline

ltem# 211.21 | nslope Rehabilitation

Left
StationStation

143+30-144+83
145+37-148+35
154+60-155+15
158+65-158+80
158+80-159+55**
159+55-161+00
165+75-166+25
166+80-167+20
167+55-168+15
169+35-170+22
170+45-172+55
173+40-180+75
181+12-181+80
182+05-185+58
185+90-187+41
198+08-198+82

Pagelof 7

PIN 11211.00 SECTION I1
Route6 & 15 Rockwood

Right
Station-Station
199+21-202+03
202+25-205+80
205+98-208+93
209+17-217+63



PIN 11211.00 SECTION I1
Route 6 & 15 Rockwood

Item #211.21 | nslope Rehabilitation...continued

Left

Station Station

198+97-200+08

200+31-200+76

202+05-203+52

203+77-204+73

205+00-205+25

205+47-207+05

207+59-210+75

210+95-211+90

212+23-217+63
NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the
edge of surface pavement.
** Slope widening material from in-slope and ditch excavation will be utilized to flatten slope
and fill old existing cellar hole. All work needed to complete this will be considered incidental
to thisitem.

Item # 211.30 Ditch Excavation

Left Right
StationStation StationStation

136+52-137+73
137+84-137+99
138+39-139+05
139+49-140+20
140+50-140+77
141+12-142+65
143+45-144+15
144+30-145+80
146+07-146+43
147+29-148+62
148+90-149+97
150+40-150+66
150+90-152+60
152+85-154+67
154+90-155+22
155+47-156+55
157+25-162+35
163+15-164+30
164+54-165+15
165+40-165+66
165+81-166+05
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PIN 11211.00 SECTION I1
Route 6 & 15 Rockwood

Item # 211.30 Ditch Excavation...continued

Right
StationStation
166+23-166+37
166+70-167+07
167+28-167+75
168+00-168+59
168+80-170+27
170+51-173+36
173+64-174+00
174+19-174+52
174+79-175+70
175+94-176+40
176+68-177+31
177+60-180+22
180+70-183+83
184+36-188+55
191+35-193+42
193+74-195+60
195+94-197+05
197+35-197+77
198+07-198+75

NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the
edge of surface pavement.

ltem # 304.104 Aqar egate Subbase Course Gravel (plan guanity)
Use under PMRAP: 6 inch depth mainline, shoulders and drives

NOTE: Approximately 2700 C.Y. of ¥2" minus granular material is available to the contractor
for use in drives and granular borrow for pipe installation (if needed).

The contractor shall be responsible for the careful side staking of the existing centerline safely
outside the construction limits (at every 50 foot station). After removing the existing pavement
and grading the roadway to the proper cross-slope, the contractor shall transfer all centerline
grades to the stakes. These grades shall then be used to determine the finish elevation of the
gravel. All layout, stakes, and grades shall be checked and must be acceptable to the Resident
prior to work.

Item # 310.23 Plant Mixed Recycled Asphalt Pavement (PMRAP) 3 inch

Mainline and shoulders from station 135+00 to 217+38.
PM RAP shall be placed on mainline and shoulders from Station 135+00 — 217+38
NOTE: After removing the existing pavement, gravel may need to be added prior to opening the

road to traffic. The addition of gravel for maintenance of traffic will be considered incidental to
this item.
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PIN 11211.00 SECTION I1
Route 6 & 15 Rockwood

ltem #603.16 15" Culvert Pipe Option|

Station Side Length
154+70 Rt 40
154+ 30 Rt 40
Undetermined Locations 40

ltem # 603.17 18" Culvert Pipe Option |

Station Side Length Notes
181+66 Lt 40 Rip Rap Inlet

[tem# 603.179 18" Culvert Pipe Option |11

Station Length Notes
151+55 3 Extend 3’ right CMP
168+00 4 Extend 4’ right CMP, Rip Rap Inlet

Item # 603.199 24" Culvert Pipe Option |11

Station Length Notes
188+50 6 Extend 6’ right
192+67 55

Item # 603.45 48" Reinforced Concrete Pipe Class |V

Station Length
199+60 60’

Item # 606.1722 Bridge Transition-Type |

Station
135+00 Lt.
135+50 Lt.
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PIN 11211.00 SECTION I1
Route 6 & 15 Rockwood

ltem # 606.23 Guardrail Type 3-C Single Rail

Left
StationStation
150+63.5-150+88.5
151+20.5-152+20.5
152+52.5-153+02.5
161+40.5-162+53
162+85.5-163+48
164+52.5-164+77.5
165+18.5-165+31
187+92.5-193+80
194+14.5-196+52
135+50 (bridge)

NOTE: 8 foot posts will be required for all guardrail.

Item # 606.231 Guardrail Type 3-C 15'Radius or less

Left

Station
135+00 (bridge)
135+50 (bridge)
150+63.5
150+88.5
151+20.5
152+20.5
152+52.5
153+02.5
161+40.5
162453
162+85.5
163+48
163+60
163+83
164+52.5
164+77.5
165+18.5
165+31
187+92.5
193+80.5
194+14.5
196+52

Page 5 of 7



PIN 11211.00 SECTION I1
Route 6 & 15 Rockwood

ltem # 606.232 Guardrail Type 3-C over 15’ Radius
Station (L eft)
135+00 (bridge)
135+50 (bridge)
150+63.5
150+88.5
151+20.5
152+20.5
152+52.5
153+02.5
161+40.5
162453
162+85.5
163+83
164+52.5
164+77.5
165+18.5
165+31
187+92.5
193+80.5
194+14.5
196+52

ltem # 606.265 Guardrail Terminal End

Station(L eft)
135+50
150+63.5
150+88.5
151+20.5
152+20.5
152+52.5
153+02.5
161+40.5
162+53
162+85.5
163+48
163+60
163+83
164+52.5
164+77.5
165+18.5
165+31
187+92.5
193+80.5
194+14.5
196+52
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PIN 11211.00 SECTION I1
Route 6 & 15 Rockwood

Item # 606.611 Timber Guardrail

Left
StationStation
141+75-142+05

Item # 609.31 Curb Typelll

Right
StationStation
188+50-191+20

Item # 610.08 Plain Riprap

Left Right
StationStation Station Station
181+66 168+00
199+60 199+60

160+50-161+50 (back slope)

Item # 610.18 Stone Ditch Protection

Right
Station-Station Notes
154+85-155+15 Plus 6" downspout

185+75-188+50
191+20-192+67

Item # 613.319 Erosion Control Blanket

Usein al ditch areas except where other treatment is indicated or as directed by the
resident. The contractor may be required to install blanket around drives, on slopes, and
double width in some ditches.

|tem # 619.1201 Mulch — Plan Quantity
Usein al disturbed areas. The contractor shall maintain all mulched areas on adaily
basis as determined by the resident.

ltem #625.143 4’ Pipe Seeve

Approximately 3 pipe sleeves will need to be installed 36 inches under the pavement for
placement of water lines. This shal include all material, equipment and labor necessary
to complete the work. The water line will be installed by the property owner at a later
date.
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PIN 11211.00 SECTION 111
Route 6 & 15 Taunton & Raynham

PROJECT STATIONING

Left Station Right
42+62 BEGIN PROJECT
46+90 Pole # 4575/45S

Pole # 453/49 55+11
Pole # 447 67+14
Pole # 59 74+66
Pole # 439/63 83+18
Pole # 433/69 95+78
100+20 END PROJECT

lofl



PIN 11211.00 SECTION IlI
Taunton Raynham Route 615
11211.00
88+70 Striping

85+38

82+72

79+00 I

72+12

70+65

63+00

51+00 100+44

b

46+78 93+90

46+25 91+63

42+62 88+70
Bridge




PIN 11211.00 SECTION I11
Route6 & 15 Taunton & Raynham

CONSTRUCTION NOTES

Item # 202.203 Pavement Butt Joints

Beginning of project: 42+62
End of project: 100+20

Item# 211.21 | nslope Rehabilitation

Left Right
StationStation Station — Station
46+25-100+45 46+25-52+03

56+75-64+00

72+00-100+44
NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the
edge of surface pavement.

Item # 211.30 Ditch Excavation

Left Right
Station — Station Station — Station
52+03-56+75
64+00-72+00
Ditch the following outlets 100 feet +/-:
50+00 Lt 52+85 Rt
57+60 Lt 75+00 Rt
88+00 Lt 79+60 Rt
88+50 Rt

NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the
edge of surface pavement.

Item # 304.104 Aggr egate Subbase Course Gravel (Plan OQty.)
Use under PMRAP: 6 inch depth mainline, shoulders and drives

NOTE: Approximately 2700 C.Y. of 2" minus granular material is available to the contractor
for use in drives and granular borrow for pipe installation (if needed).

The contractor shall be responsible for the careful side staking of the existing centerline safely
outside the construction limits (at every 50 foot station). After removing the existing pavement
and grading the roadway to the proper cross-slope, the contractor shall transfer all centerline
grades to the stakes. These grades shall then be used to determine the finish elevation of the
gravel. All layout, stakes, and grades shall be checked and must be acceptable to the Residert
prior to work.
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PIN 11211.00 SECTION I11
Route6 & 15 Taunton & Raynham

Item # 310.25 Plant Mixed Recycled Asphalt Pavement (PMRAP) 5 inches

Mainline and shoulders from station 46+25 to 100+20.
PM RAP shall be placed on mainline and shoulders from Station 46+25 — 100+20
NOTE: After removing the existing pavement, gravel may need to be added prior to opening the

road to traffic. The addition of gravel for maintenance of traffic will be considered incidental to
this item.

ltem# 603.16 15" Culvert Pipe Option |

Station Side Length
47+50 Rt. 40

Item # 610.18 Stone Ditch Protection

Station — Station Side
64+00-72+00 Rt.

ltem # 613.319 Erosion Control Blanket

Usein al ditch areas except where other treatment is indicated or as directed by the
resident. The contractor may be required to install blanket around drives, on slopes, and
double width in some ditches.

ltem # 619.1201 M ulch — Plan Quantity
Usein al disturbed areas. The contractor shall maintain al mulched areas on a daily
basis as determined by the resident.

Item # 620.54 Stabilization Geotextile

Place full width of roadway including shoulders prior to placing gravel.

ltem #639.19 Field Office Type B

No work shall begin until the field office is accepted by the Resident.
This shal include 1 re-location prior to the beginning of the 2005 construction season.

Item 629 & 631's Equipment Rental Items

Use as directed by the Resident.
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1)

2)

3)

4)

5)

6)

7)

8)

9)

PIN 11211.00 Route6 & 15
Jackman/Rockwood/Taunton/Raynham
SECTIONSI, 11, 111

GENERAL NOTES

All joints between exiging and proposed hot bituminous pavement shdl be butted.
Payment shdl be made under I1tem 202.203 Pavement Butt Joint.

Construct Butt Joints at al paved drives and entrances, as directed by the Resident.

The Contractor shdl place suitable exising materid or other materiad acceptable to the
Resident, on dl pavement edges to dlow no greater than a 1% inch drop-off and flatten dl non
guardral in-dopes to a minimum dope of 3:1. Payment will be incidentd to the contract and/or
appropriate in-dope and ditch items.

All wood pogts on 350 termina end inddlaions shal be cut so that no more than 1 inchis
exposed above the beam.

All waste materid not used on the project shdl be disposed of off the project in waste areas
approved by the MDOT personnel. All work necessary to dispose of waste materia (including
grading, seeding, and mulching) will be considered incidentd to the contract items.

Any necessary cleaning of existing pavement prior to paving shal be incidentd to the reated
paving items.

When super devation exceeds the dope of the low side shoulder, the shoulder will have same
dope astraveled way.

No exiging drainage shdl be abandoned, removed or plugged without prior gpprova of
the MDOT personnel.

The following shdl be incidenta to the 603 item(s):
Any cutting of existing culverts and or connectors necessary to indal new culvert
replacements or extensons
All pipe excavation including any cutting and removal of pavement
All ditching a pipe ends
Furnishing, placing, grading, and compecting of any new gravd and/or fill materid
including Granular Borrow used under pipes and for temporary detours to maintain
traffic during pipeinddlation (excavation is o incidentd)
Granular Borrow under the pipe shdl meet the requirements for Underwater  Backfill
All work necessary to connect to existing pipes
Flow lines may be changed by 18 inches
Any necessary clearing of brush, small trees, and headwalls at culvert ends
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10)

11)

12)

13)

14)

15)

16)

17)

18)

19)

20)

21)

22)

PIN 11211.00 Route6 & 15
Jackman/Rockwood/Taunton/Raynham
SECTIONSI, 11, 111

GENERAL NOTES

Any damage to the dopes caused by the Contractor’s equipment, personnel, or operation shall
be repaired to the satisfaction of the MDOT personnel. All work, equipment and materias
required to make repairs shal be at the Contractor’ s expense.

Where exiding excavation in drainage trenches is deemed unusable, a suitable smilar or
impervious materid, acceptable to the Resident, will be obtained for use as backfill in drainage
trenches to subgrade. Payment will be incidentd to 603 items.

Exigting culverts and catch basins will be cleaned as directed by the MDOT personnel under the
appropriate Pay Items.

As directed by the MDOT personnel, dl existing Underdrain Outlets shdl be located, cleaned
out, and ditched as required or replaced as necessary. Payment will be made under
appropriate hourly contract items.

All connections for Underdrain to roadway culverts will be incidental to U.D. pipe items.

Two guardrail delineator posts will be ingtdled at the leading end and one & the trailing end of
each run of guardrail. One ddineator post will also be ingdled at each underdrain outlet.

350 Hared Terminds shdl be ingtaled concurrently with the placement of each section of beam
guardrall.

Guardrall which is removed and not reused on the project becomes property of the contractor.
Remova and digposd shdl be incidenta to the guardrall items.

Holes created by Guardrail remova will be filled and compacted with gpproved materids as
directed by the MDOT personnel. Payment to be consdered incidenta to the guardrail items.

Backing up bituminous curb isincidentd to the curb items. In areas where new bituminous curb
is designated to replace exigting, the removal of the old bituminous curb shal be incidenta to the
new curb.

Trim dl tree branches to 6 m [20 ft] above pavement. Payment shdl be made under the
gppropriate labor and equipment rental items.

“Undetermined Locations’” shal be determined by the MDOT personnel.

Stations referenced are approximate.
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23)

PIN 11211.00 Route6 & 15
Jackman/Rockwood/Taunton/Raynham
SECTIONSI, 11, 111

GENERAL NOTES

All work shal be done in accordance with the Maine Department of Trangportation's Best

Management Practices for Eroson Control & Sediment Control, January, 2000.

24)
25)
26)

27)

28)

29)

30)

31)

32)

33)

MDOT will fina gtripe the project.
Tacking of joints shal bein accordance with 2002 specifications.
All ditchesthat are excavated/re-graded must receive erosion control immediately.

Project dationing will be lad out fird time only by MDOT pesonnd on exiding
pavement and will then be maintained by the Contractor immediatdly after loss of said Sationing
due to paving, milling, or reclaming operations.

No separate payment will be made for Superintendent or Foreman for supervison of
equipment being paid for under contract items.

Any materid and work needed to maintain a 3:1 in-dope at adl 350 flared widening shdl be
conddered incidenta to item #606.754 Widen Shoulder for Guardrail 350 Flared Terminal.

The Fill aress liged in the Congtruction Notes and al other non guardrail dopes less than 3.1
will be filled with suitable in-dope or ditch excavation. Finishing and grading to a 3:1 dope will
be incidentd to the associated ditch/in-dope items. Seed and mulch will be paid under
appropriate contract items.

All dearing necessary in any designated fill areas shal be consdered incidentd to the contract.
Contractor will be responsible to notify property owners prior to cutting trees. Property owners
will have firg refusd on any wood.

Dusg control will not be paid for directly, but will be consdered incidentd to the Eroson
Control Plan (SEWPCP) and the Traffic Control Plan.  Unacceptable dust control will be
grounds for reducing payment under these items.

All pavement milling areas will have dl pavement removed with minima contamination. Any
remaining material not broken up will require remova by some other method. Shoulder materid
shdl be graded smooth to drain prior to shutdown on the day the millings are removed. This
grading will be considered incidentd to the contract. At no time will pavement be removed
from more than 2 miles of the project until at least the Plant Mix Recycled asphat Pavement is
placed on the previoudy milled 2 miles.
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34)

35)

36)

37)

39)

PIN 11211.00 Route6 & 15
Jackman/Rockwood/Taunton/Raynham
SECTIONSI, 11, 111

GENERAL NOTES

Super eevations will be provided by MDOT. The contractor shall be responsible for layout
prior to work.

All roadway drainage ingdlation trenches will require a minimum of 3 inches of 12.5mm base
pavement on the same day or as directed by the Resdent. Payment will be incidentd to the
contract as per Standard Specification 105.4.1.

Reflectorized slver white beam guardrall ddineators shdl be mounted on al new, modified,
removed modified and reset, or removed and reset guardrail. Ddlinestors shal beingaled on
every tenth post in atangent and every fifth post on curves. Reflectorized beam guardrall
ddineators shal meet the requirements of section 719.01. The ddineators shal be mounted on
the guardrail beam at the posts. Beam guardrail ddlineators will not be paid for directly, but will
be consdered incidentd to the guardrail items.

The contractor will be responsble for maintaining dl existing mailboxes to ensure thet the mail
will be deliverable. No separate payment will be made for thiswork; it shal be consdered
incidentd to the contract.

Interested bidders may contact the Project Manager, John Devin a 207-453- 7377, for exigting
soils reports.
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Left

BEGIN PROJECT

Pole 145 2 /71/80

Pole 142/77

Pole P7147/47/105

Pole 71/40/105

Pole 33/98

Pole 28/93

END PROJECT

STP-1127(400)X
Route 6 & 15

Taunton & Raynham & Rockwood

Project Stationing
Station
75+50
95+50
150+64
158+87
171400
181+82
189+88
200+71
219+71
231+95
240+45
249+64

262+13

Right

Woods Road

Pole 138/73
Pole 134/69
Pole 131/66
Pole 127/62
Pole 120/71/55

Pole 115 S

Pole 1095/44S

270+73  Rockwood-Taunton/Raynham T/L

288+45
303+42
322+66
333+76
343+16
359+20

364+16

Page 1 of 1

Pole 85/71/20

Pole 71/15/79Y%

Pole 71/10/75

Pole 67/2



276+57

269+29

257+20

248+40

184+73

175+78

168+93

162+09

114450

105+62

75+50

—

| I—

|
|
|
|

L

STP-1127(400)X
Taunton Raynham

STRIPING

364+16

340+73

334+95

318+81

314+31

306+52

297+54

285+47

278+97

276+57



STP-1127(400)X
Route6 & 15
Taunton & Raynham & Rockwood

Construction Notes

Item # 201.23 Removing Single Tree, Top Only

Station
314+78 Rt.

Item # 201.24 Removing Stump

Station
314+78 Rt.

ltem # 202.203 Pavement Butt Joints

StationStation
302+13-302+29
323+15-323+34
330+85-330+98
351+32-351+42
352+48-352+66

Item # 204.41 Rehabilitation of existing shoulder

Left Right
StationStation StationStation
79+80-90+42.5 78+67.5-85+30
97+77.5-129+90 127+85-128+97.5
139+37.5-142+62.5 139+37.5-142+62.5
152+07-155+82 216+98.5-217+48.5

167+87.5-172+75
217+35-222+10

Item # 211.21 Insope Rehabilitation

Left
StationStation
112+00-115+50
124+35-125+86
143+69-148+40
159+40-160+00
160+15-163+55

Page 1 of 10

217+61-224+11

Right

Station Station

77+75-79+00

121+80-123+10
140+40-144+85
152+30-155+75
167+10-168+37



STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

Item # 211.21 Inslope Rehabilation....continued

Left
Station Station
163+75-165+80
166+20-167+15
173+35-177+15
179+65-183+00
185+00-192+40
195+50-201+00
201+30-207+10

Right

Station Station

198+20-204+00
254+85-257+00
298+03-300+31
301+20-301+79
311+06-312+01
336+51-337+66
342+57-343+81

207+10-211+25**
211+25-211+80
216+28-223+04
227+00-231+50
231+80-236+20
241+75-245+30
245+85-248+35
249+10-293+13
293+34-294+89
295+21-297+62
297+87-300+46
300+78-301+76
307+26-310+36
311+01-312+22
312+46-315+41
315+70-320+70
320+96-321+45
322+06-322+61
322+91-324+21
325+21-325+51
325+56-326+56
326+73-327+29
327+52-328+16
328+66-330+64
341+83-342+96
354+46-356+76

NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the

edge of surface pavement.
** Slope widening — material from indope and ditch excavation will be utilized to
flatten dope. All work needed to complete this will be considered incidental to this item.

Page 2 of 10



STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

Item # 211.30 Ditch Excavation

Left
Station Station
75+50-79+32
130+50-138+50
148+40-148+95
149+20-157+45
156+50-157+85
158+00-158+45
158+68-159+25
183+00-184+82
192+65-195+50
211+80-216+28
223+04-225+40
225+70-227+00
240+00-241+75
301+76-302+64
302+91-303+99
304+26-305+96
306+16-306+79

Page 3 of 10

Right
Station-Station

75+50-77+75
85+00-95+15
96+00-121+80
123+10-127+10
130+10-134+90
135+25-140+40
144+85-147+40
147+80-152+30
155+75-160+42
160+70-167+10

168+37-180+20(same offset)
180+50-197+70(same offset)

204+00-207+20
207+55-216+15
222+67-227+55
227+80-245+90
246+05-248+95
249+10-254+85
257+00-266+25
266+55-272+77
273+08-278+62
278+86-281+51
281+96-291+08
291+40-295+43
295+91-298+03
303+66-307+91
309+76-311+06
312+01-314+36
314+58-318+16
318+41-320+31
320+54-321+74
321+93-323+06
323+31-324+06
324+32-324+63
324+93-327+11
327+71-329+98
330+46-330+76
330+97-330+30



STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

Item # 211.30 Ditch Excavation cont...

Left Right
Station-Station Station Station

333+51-334+19
334+39-335+20
335+39-336+33
337+90-342+33
343+99-345+01
345+24-345+48
346+02-346+48
346+29-346+42
346+65-346+77
347+45-348+43
348+73-349+46
350+66-351+14
351+31-352+31
352+60-354+24
354+61-355+16
355+47-356+06
356+34-357+63
358+01-359+36
359+61-363+36
363+70-364+16

NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the

edge of surface pavement.

Item # 304.103 Agar egate Subbase Course Gravel (Truck M easure)
Thisitem to be used to back up gravel drivesfrom station 75+50 to 270+73.

Item # 304.104 Aqggr egate Subbase Cour se Gravel (Plan Quanity)

Use under PMRAP (6 inch depth, mainline, shoulders and drives)

NOTE: The contractor shall be responsible for the careful side staking of the existing centerline
safely outside the construction limits (at every 50 foot station). After removing the existing
pavement and grading the existing gravel roadway to the proper cross-slope, the contractor shall
transfer all centerline grades to the stakes. These grades shall then be used to determine the
finish elevation of the gravel. All layout, stakes, and grades shall be checked and must be
acceptable to the Resident prior to work.
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STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

ltem # 310.23 Plant Mixed Recycled Asphalt Pavement (PM RAP) 3inch
PM RAP shall be placed on mainline and shoulders from Station 270+73 — 364+16

NOTE: After removing the existing pavement, gravel may need to be added prior to opening the
road to traffic. The addition of gravel for maintenance of traffic will be considered incidental to
this item.

ltem # 603.16 15" Culvert Pipe Option |

Station Side Length
160+48 Rt. 40
225+70 Lt. 40
351+26 Rt. 30
352+46 Rt. 40

ltem# 603.17 18" Culvert Pipe Option |

Station Side Length
278+76 30

Item # 603.179 18" Culvert Pipe Option |11

Station Side Length Notes

235+87 62’

277+46 50

281+52 52’

290+80 60’

301+59 52 Skew Ahd.

316+66 52 Rip Rap Inlet and Ouitlet
319+90 52

337455 55

345+51 55 Rip Rap Inlet and Outlet
349+36 50 Rip Rap Inlet and Outlet
360+97 50
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STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

Item # 603.199 24" Culvert Pipe Option |11

Station
144+59
199+70
203+42
210+74
213+95
239+56
250+33
264+10
265+78
270+24
295+46
300+01
327+06
343+51

Side

Length
75
80’
70
70
65’
65’
60’
70
65’
65’
3
65’
12
56’

Extend 3’ right

Rip Rap Inlet and Outlet
Twin Pipe Extend 6’ on each Pipe Rt
Rip Rap Inlet and Outlet

Item # 603.43 36" Reinforced Concrete Pipe

Station
99+00

105+45
142+65

Length
56’
64
80’

Item # 603.45 48" Reinforced Concrete Pipe

Station
81+40

Length
72

Item # 606.23 Guardrail Type 3-C Single Rail

Left

Station Station
79+80-90+42.5

97+77.5-129+90
139.+37.5-142+62.5
152+07-155+82
167+87.5-172+75
217+35-222+10
331+98.5-333+11
333+51.5-334+14
334+53.5-334+91
335+28.5-341+28.5

Length
1062.5’

32125
325
375
487.5
475
1125
62.5
37.5
600’

Right
StationStation

78+67.5-85+30
127+85-128+97.5
139+37.5-142+62.5
216+98.5-217+48.5
217+61-224+11

Page 6 of 10

Length
662.5'

112.5

325
50

650’



STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

ltem # 606.23 Guardrail Type 3-C Single Rail....continued

Left

StationStation
343+87.5-344+87.5
345+19.5-345+32
347+04.5-349+04
349+43.5-351+43.5
351+90.5-354+28
359+23.5-359+48.5
359+73.5-363+98.5

Length
100

125
200
200
237.5

25
425

NOTE: 8 foot posts will be required for all guardrail.

ltem # 606.231 Guardrail Type 3C 15’ radius and less

Left
Station
79+80
172475
331+98.5
333+11
333+51.5
334+14
334+53.5
334+91
335+28.5
341+28.5
343+87.5
344+87.5
345+19.5
345+32
347+04.5
349+04.5
349+43.5
351+43.5
351+51
351+66
351+90.5
354+28
359+23.5

Length Right Length
Station

12.5 216+98.5 125
12.5

12.5

125

12.5

12.5

125

125

12.5

125

125

12.5

12.5

125

12.5

12.5

125

125

12.5

125

125

12.5

12.5
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STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

ltem # 606.232 Guardrail Type 3C 15’ radius and over

Left Length Right Length
Station Station
79+80 125 216+98.5 125
172+75 12.5
331+98.5 125
341+28.5 125
343+87.5 125
345+60 125
345+72.5 125
345+95 125
346+07.5 125
346+17 125
346+29.5 125
346+51 12.5
346+63.5 125
346+76 125
349+04.5 125
349+43.5 125
354+28 125
359+23.5 125
363+98.5 125

Item # 606.265 Guardrail Terminal End Single Rail

At al radius locations

Item # 606.754 Widen Shoulder for Guardrail 350 Flared Terminal

Left Right
Station-Station StationStation

90+42.5-91+49

96+71-97+77.5

129+90-130+96.5
138+31-139+37.5
142+62.5-143+69
151+00.5-152+07
155+82-156+88.5
166+81-167+87.5
216+28.5-217+35
222+10-223+16.5

Page 8 of 10

77+61-78+67.5

85+30-86+36.5

126+78.5-127+85
128+97.5-130+04
138+31-139+37.5
142+62.5-143+69
224+11-225+17.5



STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

Item # 606.754 Widen Shoulder for Guardrail 350 Flared Terminal....continued

This Item requires the top 18" of material on 350 widenings meet requirements of item
# 304.10. All Common Borrow below the 18" depth and required to maintain a 3:1 slope
shall be considered incidental to Item # 606.674.

Item # 606.79 Guardrail 350 Flared Terminal

Left
StationStation
90+42.5-90+80
97+40-97+77.5
129+90-130+27.5
139+00-139+37.5
142+62.5-143+00
151+69.5-152+07
155+82-156+19.5

Right

Station Station

78+30-78+67.5

85+30-85+67.5

127+47.5-127+85
128+97.5-129+35
139+00-139+37.5
142+62.5-143+00
224+11-224+48.5

167/+50-167+87.5
216+97.5-217+35
222+10-222+47.5

ltem # 609.31 Curb Type3

Station-Station
349+71-350+85 Rt.

Item # 610.08 Plain Riprap

Left Right
Station Station
81+40 81+40
99+00 99+00
105+45 105+45
119+75 142+65
235+87 300+01
300+01 316+66
316+66 343+51
343+51 345+51
345+51 349+36
349+36
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STP-1127(400 )X
Route6 & 15
Taunton & Raynham & Rockwood

Item # 610.18 Stone Ditch Protection

Left Right
Station-Station Station-Station
222+50-225+40 116+00-119+00

119+75-120+50
137+50-140+40
222+00-224+75

ltem # 613.319 Erosion Control Blanket

Usein al ditch areas except where other treatment is indicated or as directed by the
resident. The contractor may be required to install blanket around drives, on slopes, and
double width in some ditches.

Item # 619.1201 M ulch Plan Quanity

Usein al disturbed areas. The contractor shall maintain al mulched areas on adaily
basis as determined by the resident.

Item #639.19 Field Office Type B

No work shall begin until the field office is accepted by the Resident.
This shal include 1 re-location prior to the beginning of the 2005 construction season.

tem 629 & 631's Equipment Rental Items

Use as directed by the Resident.
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1)

2)

3)

4)

5)

6)

7)

8)

9)

STP-1127(400)X
Route6 & 15
Taunton & Raynham & Rockwood

GENERAL NOTES

All joints between exising and proposed hot bituminous pavement shdl be butted.
Payment shal be made under Item 202.203 Pavement Buitt Joint.

Construct Butt Joints at al paved drives and entrances, as directed by the Resident.

The Contractor shdl place suitable exising materid or other materia acceptable to the
Resdent, on dl pavement edges to dlow no greater than a 1% inch drop-off and flatten dl non
guardrall indopes to a minimum dope of 3:1. Payment will be incidental to the contract and/or
gopropriate indope and ditch items.

All wood posts on 350 termind end inddlaions shdl be cut so that no more than 1 inchis
exposed above the beam.

All waste materia not used on the project shdl be disposed of off the project in waste areas
approved by the MDOT personnel. All work necessary to dispose of waste materia (including
grading, seeding, and mulching) will be consdered incidenta to the contract items.

Any necessary cleaning of existing pavement prior to paving shal be incidentd to the related
paving items.

When superdlevation exceeds the dope of the low side shoulder, the shoulder will have same
dope astraveled way.

No exigting drainage shal be abandoned, removed or plugged without prior approva of
the MDOT personnel.

The following shdl be incidenta to the 603 item(s):
Any cutting of exising culverts and or connectors necessary to ingdl new culvert
replacements or extensons
All pipe excavation including any cutting and remova of pavement
All ditching a pipe ends
Furnishing, placing, grading, and compecting of any new gravd and/or fill maerid
including Granular Borrow used under pipes and for temporary detours to maintain
traffic during pipe inddlation (excavation is dso incidentd)
Granular Borrow under the pipe shdl meet the requirements for Underwater  Backfill
All work necessary to connect to existing pipes
How lines may be changed by 18 inches
Any necessary clearing of brush, smal trees, and headwalls a culvert ends
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10)

11)

12)

13)

14)

15)

16)

17)

18)

19)

20)

21)

STP-1127(400)X
Route6 & 15
Taunton & Raynham & Rockwood

GENERAL NOTES

Any damage to the dopes caused by the Contractor’s equipment, personnel, or operation shall
be repaired to the satisfaction of the MDOT personned. All work, equipment and materias
required to make repairs shal be at the Contractor’ s expense.

Where exiding excavation in drainage trenches is deemed unusable, a suitable smilar or
impervious materid, acceptable to the Resident, will be obtained for use as backfill in drainage
trenches to subgrade. Payment will be incidenta to 603 items.

Exiging culverts and catch basins will be cleaned as directed by the MDOT personnel under the
appropriate Pay Items.

As directed by the MDOT personnd, al existing Underdrain Ouitlets shal be located, cleaned

out, and ditched as required or replaced as necessary. Payment will be made under
appropriate hourly contract items.

All connections for Underdrain to roadway culverts will beincidenta to U.D. pipeitems.

Two guardrail delineator posts will be ingdled a the leading end and one at the trailing end of
each run of guardrail. One delineator post will dso be indalled at each underdrain outlet.

350 Hared Terminas shdl be ingtaled concurrently with the placement of each section of beam
guardrail.

Guardrail which is removed and not reused on the project becomes property of the contractor.
Remova and disposd shdl be incidenta to the guardrall items.

Holes created by Guardrall remova will be filled and compacted with gpproved materids as
directedby  the MDOT personnel. Payment to be considered incidentd to the guardrail
items

Backing up bituminous curb isincidentd to the curb items. In areas where new bituminous curb

is designated to replace exigting, the remova of the old bituminous curb shdl be incidentd to the
new curb.

Trim dl tree branches to 6 m [20 ft] above pavement. Payment shdl be made under the
gppropriate labor and equipment rental items.

“Undetermined Locations’” shal be determined by the MDOT personnel.

Page 2 of 4



22)

23)

STP-1127(400)X
Route6 & 15
Taunton & Raynham & Rockwood

GENERAL NOTES

Stations referenced are approximate.

All work shal be done in accordance with the Maine Department of Transportation's Best

Management Practices for Eroson Control & Sediment Control, January, 2000.

24)
25)
26)

27)

28)

29)

30)

31)

32)

33)

MDOT will fina stripe the project.
Tacking of joints shal be in accordance with 2002 specifications.
All ditchesthat are excavated/re-graded must receive eroson control immediately.

Proect gationing will be lad out fird time only by MDOT pesonnd on exising
pavement and will then be maintained by the Contractor immediately after loss of said Sationing
due to paving, milling, or reclaming operations.

No separate payment will be made for Superintendent or Foreman for supervison of
equipment being paid for under contract items.

Any material and work needed to maintain a 3:1 indope a dl 350 flared widenings shdl be
consdered incidentd to item #606.754 Widen Shoulder for Guardrail 350 FHlared Terminal.

The Fill aress listed in the Congtruction Notes and al other non guardrail dopes less than 3:1
will be filled with suitable indope or ditch excavation. Fnishing and grading to a 3:1 dope will
be incidentd to the associated ditch/indope items.  Seed and mulch will be paid under
appropriate contract items.

All clearing necessary in any designated fill areas shal be consdered incidenta to the contract.
Contractor will be responsible to notify property owners prior to cutting trees. Property owners
will havefirg refusd on any wood.

Dug contral will not be paid for directly, but will be consdered incidental to the Eroson
Control Plan (SEWPCP) and Traffic Control Plan. Unacceptable dust control will be grounds
for reducing payment for these items.

All pavement milling areas will have dl pavement removed with minima contamination. Any

remaning materid not broken up will require other methods of removal. Shoulder materid shal
be graded smooth to drain prior to shutdown on the day the millings are removed. This grading
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34)

35)

36)

37)

STP-1127(400)X
Route6 & 15
Taunton & Raynham & Rockwood

GENERAL NOTES

will be consdered incidenta to the contract. At no time will pavement be removed from more
than 2 miles of the project until the PM RAP is placed on the previoudy milled 2 miles.

Superelevations will be provided by MDOT. The contractor shall be responsible for layout
prior to work.

All roadway drainage ingdlation trenches will require a minimum of 3 inches of 12.5mm base
pavement on the same day or as directed by the Resident. Payment will be incidentd to the
contract as per Standard Specification 105.4.1.

Reflectorized slver white beam guardrail delineators shal be mounted on al new, modified,
removed modified and reset, or removed and reset guardrail. Delinestors shdl be ingtalled on
every tenth post in atangent and every fifth post on curves. Reflectorized beam guardrail
delineators shall meet the requirements of section 719.01. The ddineators shal be mounted on
the guardrall beam at the posts. Beam guardrall delineators will not be paid for directly, but will
be considered incidenta to the guardrail items.

The contractor will be respongible for maintaining dl existing mailboxes to ensure that the mail

will be ddliverable. No separate payment will be made for thiswork; it shal be consdered
incidentd to the contract.
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STP —1128(900) X
Route 6 & 15
Long Pond TWP

PROJECT STATIONING

Left Station Right

Long Pond TWP/

Taunton & Raynham T.L. 22+29 BEGIN PROJECT
45+25 Pole# 113/113
63+03 Pole# 118/118
90+11 Pole# 127/127
114+85 Pole # 136/136
138+19 Pole # 144/35/144
170+71 Pole # 157

Woods Road 203+27

End of Project 233+30

lof 1l



STP-1128(900)X
Long Pond Twp.

b

Striping
119+42 189+25
—
|
|
|
118+53 183+12 |
[—
| |
| |
| |
| |
112+87 175+32 I
|
|
|
107+20 165+65 '
|
|
|
100+9oI 154+70 233+30
|
|
|
|
98+28 146+20 212+47
|
|
|
93+75 | 145+85 208+73
|
|
|
60+50 137+68 I 204+17
|
|
|
54+80 | 126+22 194+95
|
|
|
22+29 119+42 | 189425




STP —1128(900)X
Route6 & 15
Long Pond TWP

CONSTRUCTION NOTES

| tem# 202.203 Pavement Butt Joints

End of project: (Bridge) 233+30
All paved drives and sideroads.

Item# 211.21 Inslope Rehabilitation

Left
Station — Station
22+29 — 24+80
39+10—42+25
44+65 — 49+60
50+10 — 52+95
53+20 — 54+95
55+20 - 57+70
58+05 — 62+47
64+65 — 67+80
68+10 — 70+65
71+55 —72+27
72455 — 73+68
74+00 — 80+53
80+75 —83+50
84+68 — 85+65
86+00 — 89+00
89+35 - 93+80
98+40 — 99+69
100+02 — 100+25
101+25 - 108+70
109+00 — 114+90
115+40 — 137+45
140+25 — 147+75
148+00 — 152+25
152+60 — 157+12
157+37 - 170+80
173+85 — 185+90
186+35 — 187+90
188+30—-191+10
194+75 — 215+50
217+25 — 233+25

Right
Station — Station

24+80 — 33+65**
34+80 — 36+20
39+00 — 43+50
64+00 — 66+80
81+80 — 82+90
93+10 — 94+45
94+70 — 98+40
99+13 - 101+05
102+90 — 104+15
104+65 — 105+15
114+70-121+10
194+85 — 202+88
203+50 — 211+00
217+60 — 231+30

NOTE: ** Slopewidening — material from in-slope and ditch excavation will be utilized to
flatten dope. All work needed to complete this will be considered incidental to this item.
NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the
edge of surface pavement.
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ltem # 211.30 Ditch Excavation

Left
Station — Station
30+75—-32+00
34+50 — 38+72
42+25 — 44+65
62+30 — 64+65
94+20 — 95+90
96+25 — 98+40
100+25 - 101+25
137+45 — 140+25
170+80 - 173+35
191+50 — 193+30
193+48 — 193+95
194+15 — 194+75
215+50 — 217+25

Right
Station -Station
22+29 — 24+80
33+65 — 34+80
36+20 — 39+00
43+50 — 45+65
46+45 — 47+56
47+82 — 49+43
49+65 — 55+80
56+05 — 60+30
60+50 — 64+00
66+80 — 81+60
82+90 - 91+75
92+15-93+10
98+40 — 98+80

STP —1128(900)X
Route6 & 15
Long Pond TWP

101+65 — 102+90
105+15 -107+35
107+60 — 114+70
121+10 — 121+50
121+87 — 123+82
124+12 — 127+60
127+90 — 135+20
135+47 — 139+60
139+90 — 144+40
144+67 — 146+46
147+04 — 148+56
148+70 — 149+78
150+00 — 150+56
150+75 — 152+45
153+89 — 164+90
165+25 — 177+57
177+72 — 179+67
179+94 — 180+90
181+20 — 185+52
185+77 — 185+94
186+22 — 187+60
187+87 — 190+10
211+00 —217+60

NOTE: Thiswork shall be done to ensure that there is 1-1/4” or less drop off from the
edge of surface pavement.
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STP —1128(900)X
Route6 & 15
Long Pond TWP

Item # 304.103 Aggr egate Subbase Cour se Gravel (Truck M easure)

This item to be used to back up gravel drives.

Item # 310.23 Plant Mixed Recycled Asphalt Pavement (PMRAP) 3 inches

PM RAP shim shall be placed on mainline and shoulders from station 22+29 to 233+30

Pavement millings from the MDOT maintenance lot in Jackman (approximately 6350 C.Y.)

and excess RAP from PIN 11211.00 Jackman Section| will be processed and used for this 3 inch
average shim. The PM RAP shim will be completed with full automation and shall be placed so
that the minimum compacted depth at any one point shall be 1'% inches.

Item# 603.16 15" Culvert Pipe Option |

Station Side Length
60+38 Rt. 30
124+00 Rt. 40
172+83 Rt 20
194+00 Rt 100’
Undetermined Locations 50’

Item # 603.179 18" Culvert Pipe Option |11

Station Length Notes

80+22 54

89+99 50

102+34 62’

107+25 50 Lower flow line 6 inches
110+96 52 Lower flow line 12 inches
126+02 46 Lower flow line 12 inches
128+67 50 Lower flow line 6 inches
132+13 55 Move pipe ahead 25’ **
163+73 56’

173+12 48 Lower flow line 6 inches

NOTE: **Removal of existing pipe, backfilling trench with acceptable material, and
paving trench will be considered incidental to this item.
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STP —1128(900)X
Route6 & 15
Long Pond TWP

Item # 603.7324 Remove and Relay 24" Culvert Pipe Option |11

Station Side Length
202+42 Lt 8
202+42 Rt 6

Item # 606.23 Guardrail Type 3-C Single Rail

Station — Station Side
232+36.5 - 233+61.5 Rt
233+36.5 - 233+61.5 Lt

NOTE: 8 foot posts will be required for all guardrail.

Item # 606.231 Guardrail Type 3-C 15' Radius or less
Station Station Side
233+24-233+36.5 Lt

Item # 606.232 Guardrail Type 3-C over 15’ Radius
Station Station Side
233+11.5-233+24 Lt

Item # 606.754 Widen Shoulder for Guardrail 350 Flared Terminal
Station — Station Side
231+24 — 232+36.5 Rt

This Item requires the top 18" of material on 350 widenings meet requirements of Item
# 304.10. All Common Borrow below the 18” depth and required to maintain a 3:1 slope
shall be considered incidental to Item # 606.674.

Item # 606.79 Guardrail 350 Flared Terminal
Station — Station Side
231+99 — 232+36.5 Rt

|tem # 613.319 Erosion Control Blanket

Usein al ditch areas except where other treatment is indicated or as directed by the
resident. The contractor may be required to install blanket around drives, on slopes, and
double width in some ditches.
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STP —1128(900)X
Route6 & 15
Long Pond TWP

Item # 619.1201 Mulch — Plan Quantity

Usein al disturbed areas. The contractor shall maintain all mulched areas on adaily
basis as determined by the resident.

ltem #639.19 Field Office Type B

No work shall begin until the field office is accepted by the Resident.
This shall include 1 re-location prior to the beginning of the 2005 construction season.

Iltem 629 & 631's Equipment Rental |tems

Use as directed by the Resident.
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1)

2)

3)

4)

5)

6)

7)

8)

9)

STP-1128(900)X
Route6 & 15
Long Pond TWP

GENERAL NOTES

All joints between exising and proposed hot bituminous pavement shdl be butted.
Payment shal be made under Item 202.203 Pavement Buitt Joint.

Construct Butt Joints at al paved drives and entrances, as directed by the Resident.

The Contractor shdl place suitable exising materid or other materia acceptable to the
Resdent, on dl pavement edges to dlow no greater than a 1% inch drop-off and flatten dl non
guardrall indopes to a minimum dope of 3:1. Payment will be incidental to the contract and/or
gopropriate indope and ditch items.

All wood posts on 350 termind end inddlaions shdl be cut so that no more than 1 inchis
exposed above the beam.

All waste materia not used on the project shdl be disposed of off the project in waste areas
approved by the MDOT personnel. All work necessary to dispose of waste materia (including
grading, seeding, and mulching) will be consdered incidenta to the contract items.

Any necessary cleaning of existing pavement prior to paving shal be incidentd to the related
paving items.

When superdlevation exceeds the dope of the low side shoulder, the shoulder will have same
dope astraveled way.

No existing drainage shal be abandoned, removed or plugged without prior approva of
the MDOT personnel.

The following shdl be incidenta to the 603 item(s):
Any cutting of exising culverts and or connectors necessary to ingdl new culvert
replacements or extensons
All pipe excavation including any cutting and removal of pavement
All ditching a pipe ends
Furnishing, placing, grading, and compecting of any new gravd and/or fill maerid
including Granular Borrow used under pipes and for temporary detours to maintain
traffic during pipe inddlation (excavation is dso incidenta)
Granular Borrow under the pipe shdl meet the requirements for Underwater  Backfill
All work necessary to connect to existing pipes
How lines may be changed by 18 inches
Any necessary clearing of brush, smal trees, and headwalls at culvert ends
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10)

11)

12)

13)

14)

15)

16)

17)

18)

19)

20)

21)

STP-1128(900)X
Route6 & 15
Long Pond TWP

GENERAL NOTES

Any damage to the dopes caused by the Contractor’s equipment, personnel, or operation shall
be repaired to the satisfaction of the MDOT personned. All work, equipment and materias
required to make repairs shal be at the Contractor’ s expense.

Where exiding excavation in drainage trenches is deemed unusable, a suitable smilar or
impervious materid, acceptable to the Resident, will be obtained for use as backfill in drainage
trenches to subgrade. Payment will be incidenta to 603 items.

Exiging culverts and catch basins will be cleaned as directed by the MDOT personnel under the
appropriate Pay Items.

As directed by the MDOT personnd, al existing Underdrain Ouitlets shal be located, cleaned
out, and ditched as required or replaced as necessary. Payment will be made under
appropriate hourly contract items.

Two guardrail ddineator posts will be ingdled a the leading end and one & the trailing end of
each run of guardrail. One ddineator post will s be ingtdled at each underdrain outlet.

350 Hared Terminas shdl be ingtaled concurrently with the placement of each section of beam
guardrail.

Guardrail which is removed and not reused on the project becomes property of the contractor.
Removd and digposa dhdl be incidenta to the guardrall items.

Holes created by Guardrall remova will be filled and compacted with gpproved materids as
directedby  the MDOT personnel. Payment to be considered incidentd to the guardrail
items

Backing up bituminous curb isincidentd to the curb items. In areas where new bituminous curb
is designated to replace exigting, the removal of the old bituminous curb shal be incidenta to the
new curb.

Trim dl tree branches to 6 m [20 ft] above pavement. Payment shdl be made under the
gppropriate labor and equipment rental items.

“Undetermined Locations’” shal be determined by the MDOT personnel.

Stations referenced are agpproximate.

Page 2 of 4



22)

STP-1128(900)X
Route6 & 15
Long Pond TWP

GENERAL NOTES

All work shdl be done in accordance with the Maine Department of Transportation's Best

Management Practices for Eroson Control & Sediment Control, January, 2000.

23)
24)
25)

26)

27)

28)

29)

30)

31)

32)

MDOT will fina stripe the project.
Tacking of joints shdl be in accordance with 2002 specifications.
All ditchesthat are excavated/re-graded must receive erosion control immediately.

Proect gationing will be lad out fird time only by MDOT pesonnd on exising
pavement and will then be maintained by the Contractor immediately after loss of said Sationing
due to paving, milling, or reclaming operations.

No separate payment will be made for Superintendent or Foreman for supervison of
equipment being paid for under contract items.

Any materid and work needed to maintain a 3:1 indope at al 350 flared widenings sl be
consdered incidentd to item #606.754 Widen Shoulder for Guardrail 350 FHlared Terminal.

The Fill aress liged in the Congruction Notes and dl other non guardrail dopes less than 3:1
will be filled with suitable indope or ditch excavation. Finishing and grading to a 3:1 dope will
be incidentd to the associated ditch/indope items.  Seed and mulch will be paid under
appropriate contract items.

All clearing necessary in any designated fill areas shdl be consdered incidentd to the contract.
Contractor will be responsible to notify property owners prior to cutting trees. Property owners
will havefirg refusd on any wood.

Dust control will not be pad for directly, but will be consdered incidental to the Eroson
Control Plan (SEWPCP) and Traffic Control Plan  Unacceptable dust control will be grounds
for reducing payment for these items.

Superelevations will be provided by MDOT. The contractor shall be responsible for layout
prior to work.
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33)

34)

35)

STP-1128(900)X
Route6 & 15
Long Pond TWP

GENERAL NOTES

All roadway drainage ingdlation trenches will require a minimum of 3 inches of 12.5mm base
pavement on the same day or as directed by the Resident. Payment will be incidentd to the
contract as per Standard Specification 105.4.1.

Reflectorized slver white beam guardrail delinestors shal be mounted on dl new, modified,
removed modified and reset, or removed and reset guardrail. Delinestors shdl be ingtalled on
every tenth post in atangent and every fifth post on curves. Reflectorized beam guardrail
delinestors shal meet the requirements of section 719.01. The delineators shall be mounted on
the guardrall beam at the posts. Beam guardrall delineators will not be paid for directly, but will
be considered incidenta to the guardrail items.

The contractor will be responsble for maintaining al existing mailboxes to ensure that the mal

will be ddliverable. No separate payment will be made for thiswork; it shal be consdered
incidentd to the contract.
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General Decision Number ME030009 06/13/2003 ME9
Superseded General Decision No. ME020009
State: Maine

Construction Type:
HIGHWAY

County(ies) :

AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigatable; and
those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad
construction.

Modification Number Publication Date

0 06/13/2003
COUNTY (ies) :
AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

ENGIO004V 04/01/2003

Rates Fringes

POWER EQUIPMENT OPERATORS:

Pavers 16.51 6.00

Rollers 16.51 6.00
SUME4024A 10/24/2000

Rates Fringes

CARPENTERS 11.60 1.51
IRONWORKERS

Structural 12.03 1.58
LABORERS

Drillers 10.00 2.50
Flaggers 6.00

Guardrail Installers 7.92

Landscape 7.87 .16
Line Stripper 8.69 .23
Pipelayers 9.21 2.31
Rakers 9.00 1.51
Sign Erectors 10.00

Unskilled 8.66 1.38
Wheelman 8.50 .43
POWER EQUIPMENT OPERATORS

Backhoes 11.87 2.05
Bulldozers 12.33 2.88

http://davisbacon.ntis.gov/search/current/me9.dvb
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Cranes 14.06 1.75
Excavators 12.38 2.48
Graders 13.06 3.73
Loaders 11.41 2.87
Mechanics 13.18 2.57
TRUCK DRIVERS
Dump 9.35 3.10
Tri axle 8.70 1.18
Two axle 8.56 2.19
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii1)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the Branch

of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

http://davisbacon.ntis.gov/search/current/me9.dvb
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Page 3 of 3

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me9.dvb 4/12/2004



State of Maine
Department of Labor
Bureau of Labor Standards
Technical Services Division
Augusta, Maine 04333-0045
Telephone (207) 624-6445

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project ---=---- PIN 11211.00 Jackman CHIP
Location of Project -- Jackman, Maine in Somerset County

2004 Fair Minimum Wage Rates
Highway & Earthwork Somerset County

Minimum  Minimum Minimum Minimum

Occupation Title Wage Benefit Total Occupation Title Wage Benefit Total
Asphalt Raker $12.00 $1.79 $13.79 Laborer - Skilled $10.17 $0.30  $10.47
Backhoe Loader Operator $13.40 $3.21 $16.61 Loader Op, Front-End $14.15 $3.01 $17.16
Bulldozer Operator $14.38 $3.07 $17.45 Mechanic - Maintenance $15.23 $3.37  $18.60
Cement Mason/Finisher $15.96 $2.37 $18.33 Paver, Bituminous $12.95 $0.00 $12.95
Crusher Plant Operator $16.11 $5.08  $21.19 Pipelayer $11.63 $1.01 $12.64
Driller, Rock $13.00 $2.26 $15.26 Roller Operator, Earth $12.62 $4.37 $16.99
Electrician $19.00 $3.65 $22.65 Roller Operator, Pavement $16.11 $6.40 $22.51
Excavator Operator $14.00 $0.96 $14.96 Screed Operator $15.10 $6.78  $21.88
Flagger $9.84 $0.44  $10.28  Truck Driver, Light $10.00 $2.60  $12.60
Grader/Scraper Operator $16.00 $0.27  $16.27 Truck Driver, Medium $10.00 $0.30  $10.30
Hgway Wrkr/Guardrail Inst $12.00 $1.75  $13.75 Truck Driver, Heavy $10.75 $0.50 $11.25
Hot Top Plant Operator $16.11 $6.00  $22.11 Truck Driver, Tractor Trir $12.00 $2.98  $14.98
Laborers/Helper/Tender $9.80 $0.78 $10.58 Truck Driver, Mixer, Cemnt $10.40 $4.60 $15.00

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be

employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above number
for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies of
the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any

contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing
a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days from_the
filing of these rates with the Secretary of State.

Determination No: HI1-013-2004
Filing Date: March /5~ 2004
Expiration Date: 12-31-2004 Director

Bureau of Labor Standards

BLS 424HI (R2004) (Highway & Earthwork Somerset)



PIN 11211.00

SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Town of Jackman, Rockwood Strip T2 R1 and Taunton & Raynham
Academy Grant has been established by the Maine Department of Transportation in accordance with provisions of
Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under construction in Somerset County, PIN 11211.00 is located on Route 6/15 with
Section 1 beginning a Route 201 in Jackman and extending easterly 3.67 miles. Section 2 begins 1.76 miles easterly of
the Rockwood Strip T2 R1/ Taunton & Raynham town line (in the vicinity of the Tomhegan Road Bridge) and extends
easterly 1.56 miles. Section 3in Taunton & Raynham, begins at the Long Pond Ouitlet and extends easterly 1.02 miles.
Total length 6.25 miles.

The State Department of Transportation or the State's Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length
equipment or materials over al State maintained sections described in the “Construction Area’” above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. Theright to revoke such a permit at any timeis reserved by the State Department of Transportation and the
issuance of such permits shall be subject to any Specia Provisions or Supplemental Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’ s Engineer
for moving Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

TheMunicipal and County Officers for the Town of Jackman, Rockwood Strip T2 R1 and Taunton & Raynham
Academy Grant agreed that a permit will be issued to the Contractor for the purpose of hauling loads in excess of the
limits as specified in Title 29, Maine Revised Statues Annotated, on the town ways as described in the “ Construction
Ared’ and that single move permits will be issued for moving Contractor’s construction equipment used on the project
which exceeds the legdl limits (shovels, bulldozers, etc.) to sources of construction materia over town ways reasonably
within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any townway will be forty (40) km per hour [25 mph], unless a higher lega
limit is specifically agreed upon in writing by the Municipa Officers concerned.
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Project No. STP-1127(400)X

SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Area located in the Taunton and Raynham Academy Grant and Rockwood T2 R1 has been
established by the Maine Department of Transportation in accordance with provisions of Title 29, Section 1703, Maine
Revised Statutes Annotated.

The section of highway under construction in Somerset County, project STP-1127(400)X is located on Route
6/15, beginning 1.26 miles easterly of the Sandwich Academy Grant/Taunton and Raynham Academy Grant town line
and extending easterly 5.47 miles to the Tomhegan Road Bridge in Rockwood Strip T2 R1.

The State Department of Transportation or the State' s Engineer may issue permits for stated periods of time for
moving congtruction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length
equipment or materials over al State maintained sections described in the “ Congtruction Area” above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. Theright to revoke such a permit at any timeis reserved by the State Department of Transportation and the
issuance of such permits shal be subject to any Specia Provisions or Supplemental Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the lega limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

The County Officers for the Taunton and Raynham Academy Grant and Rockwood T2 R1 agreed that a permit
will be issued to the Contractor for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine
Revised Statues Annotated, on the town ways as described in the “ Construction Area” and that single move permits
will be issued for moving Contractor’s construction equipment used on the project which exceeds the legd limits
(shoves, bulldozers, etc.) to sources of construction materia over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction materia in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legd
limit is specifically agreed upon in writing by the Municipa Officers concerned.



STP-1127(400)X
BEC PROJ STA 7550

END PROJ STA 364*/6j

Iy

ckwood Strip -
T2 RINBKP

~ Misery Gore Twp.
| . N
Sapling . |

LOCATION MAP

’ 0 c 4

" —

Scale in Miles




Project No. STP-1128(900)X

SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Arealocated in the Long Pond Twp has been established by the Maine Department of Transportation
in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under construction in Somerset County, project STP-1128(900)X is located on Route
6/15, beginning a the Jackmarn/Long Pond Twp line and extending easterly 4.0 miles.

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length
equipment or materials over al State maintained sections described in the “ Construction Area’ above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. The right to revoke such a permit at any time is reserved by the State Department of Trangportation and the
issuance of such permits shall be subject to any Specia Provisions or Supplementa Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

The County Officers for Long Pond Twp agreed that a permit will be issued to the Contractor for the purpose of
hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the town ways as
described in the “Construction Area’ and that single move permits will be issued for moving Contractor’ s construction
equipment used on the project which exceeds the lega limits (shovels, bulldozers, etc.) to sources of construction
material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction materia in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal
limit is specifically agreed upon in writing by the Municipa Officers concerned.
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February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:

lof 2



10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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March 24, 2004
Supersedes January 20, 2004

SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter sating the amount...... DBE gods.” with “DBE God Attainment
Verification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Location and Time)

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will submit
a Bid Package conssting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submisson of Bid Bond Vadidaion Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondtrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the first paragraph by the addition of the following as the second sentence: “The
Contractor is aso responsible for providing congtruction centerline, or close reference points,
for dl Utility Facilities relocations and adjustments as necessary to complete the Work.”

Page 1 of 12



March 24, 2004
Supersedes January 20, 2004

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphdt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the fallowing to the beginning of paragraph 3 of A: “For pay factors based on Quality
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 General Add the following: “If aHoliday occurs on a Sunday, the following Monday
shdl be consdered aHoliday. Sunday or Holiday work must be gpproved by the Department,
except that the Contractor may work on Martin Luther King Day, Presdent’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”

SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords*...Délivered on or near the Work Site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Maor Items Add the following to the end of the paragraph:
“Contract Time adjusments may be made for substantid changes to Mgor Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Invedtigation / Adjusment In the third sentence, delete the words “subsections (A) -
(E)”

Page 2 of 12



March 24, 2004
Supersedes January 20, 2004

109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be

edablished by mutud Agreement for compensable items lisged in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shal accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work reating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to

compensation for the following items, with repect to agreed upon Unit or Lump Sum Prices:

1.

2.

5.

6.

7.

Labor expenses for non-salaried Workers and salaried foremen.

Cogtsfor Materias.

A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actua Costs.

Costsfor extended job-ste overhead.
Time

Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; * Equipment lessed....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rentd rate, including dl records thet are
rdevant to the Actud Cods induding rentd Receipts, acquidtion codts, financing
documents, lease Agreements, and maintenance and operational cost records.”
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March 24, 2004
Supersedes January 20, 2004

Add the following paragraph; “ Equipment leased by the Contractor for Force Account
Work and actualy used on the Project will be paid for at the actud invoice amount
plus 10% markup for adminigrative costs”

Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that
utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a QCP
Adminigrator; in the find sentence, change “...catified as a Plant Technician or Paving
Inspector...” to “...certified as a Quaity Assurance Technologist...”

401.201 Method A Under a Lot Size, add the following; “Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the fallowing: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Specid Provison 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill beincluded in the previous
lot if less than one-hdf the Size of anormd lat. If grester than one-hdf the normd lot sze, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Relection by Resident Change the first sentence to
reed: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is lessthan 0.80...... ”

502.0503 Quality Assurance Method B - Relection by Resident Change the first sentence to
read: “ For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”

Page 4 of 12



March 24, 2004
Supersedes January 20, 2004

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” t0 “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
goplicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “ Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “ Concrete shdl be Class P conforming to
the requirements in this section. 28 day compressve strength shall be as stated on the plans.
Coarse aggregate....”

535.26 Lateral Post-Tendoning Replace the fird paragraph; “A find tendon...” with
“Overdressng strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for dl materids and methods.
Otherwise, post-tensioning shdl be in accordance with PCl standards and shell provide the
anchorage force noted in the Plans. The gpplied jacking force shdl be no less than 100% of
the design jacking force.”

SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09"

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:
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Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and applying seed ....."” Also remove “,and cdlulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace “100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].

SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement Section (C)
Title Replace “Non-woven” in title with “ Eroson Control”.
First Paragraph: Replace first word “Nor-woven” with “\Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shdl be repaired immediady.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Eroson Control”
Pay Item 620.59: Replace “Non-woven” with “ Erason Control”

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING
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626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shall be warranteed againgt leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from normd or
the foundation is spdling within the firgt two years, the Contractor shdl replace the foundation
at no extracost.”

SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 637
and/or the Contractor’s own Soil Erasion and Pollution Control Plan concerning Dust Control
and/or the Contractor’'s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessve dust problems, as determined by the Resident, will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violations and remedies. The
Department shdl not be held responsible for any delay in the work due to any suspension
under this item. Additiond pendties may dso be assessad in accordance with Specid
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Fidd Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 656
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and/or the Contractor’s own Soil Eroson and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Department shal not be held respongble for any dday in the work due to any suspension
under thisitem.”

SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Agaregate for Base and Subbase Deete the fird paragraph: “The materid shal
have...” and replace with ‘The materid shdl have a minimum degradetion vaue of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Vaue (March 2002 version), except that the reported degradation vaue will be
the result of testing a Sngle specimen from that portion of a sample that passes the 12.5 mm [%2
in] deve and is retained on the 2.00 mm [No. 10] seve, minus any reclamed asphdt pavement
used.”

703.07 Agaregates for HMA Pavements Delete the forth paragraph: “The composite blend
shdl have...” and replace with “The composite blend, minus any reclaimed asphdt pavement
used, shal have aMicro-Deva vaue of 18.0 or less as determined by AASHTO TP 58. In the
event the materid exceeds the Micro Devd limit, a Washington Degradation test shdl be
performed. The materid shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Vaue (March 2002 version) except that the reported degradation vaue will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] Seve and is retained on the 2.00mm [No 10] seve, minus any reclaimed asphalt
pavement used.”

703.22 Underdrain Backfill Materia Change the first paragraph from “...for Underdrain Type
B...” to“...for Underdrain TypeB and C...”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steed Strand Change the second paragraph from “...shdl be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)..."

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS
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Add thefallowing:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensions and to the
following specification requirements for the designated materids.

Gray iron cagtings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon gted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shall be 450-240 [65-35] unless otherwise designated.

Structurd sted shadl conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shdl conform
to the requirements of AASHTO M111.

712.08 Corrugated Metal Units The units shdl conform to plan dimensions and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps  Steps for catch basins and for manholes shdl
conformto ASTM C478M [ASTM CA478], Section 13 for ether of the following meterid:

(a) Aluminum steps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plagtic steps Sted reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shdl conform to ASTM D 4101.

712.23 Flashing Lights Fashing Lights shdl be power operated or battery operated as
specified.

(a) Power operated flashing lights shal consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visble
sgnd indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter cgpable of providing dternate
flashing operdtions at the rate of not less than 50 nor more than 60 flashes per minute
shdl be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgnd lamps with sockets congtructed to
properly focus and hold the lamp firmly in position.
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The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shdl have a maximum diameter a the point of contact with
the lens of gpproximately 200 mm [8 in].

The lens shdl consst of around one-piece convex amber materia which, when mounted,
shdl have a vishle diameter of goproximatdy 200 mm [8 in]. They shdl didribute light
and not diffuse it. The didribution of the light shdl be asymmetricd in a downward
direction. Thelight digtribution of the lens shdl not be uniform, but shdl consst of asmadl
high intensity portion with narrow didtribution for long distance throw and a larger low
intengty portion with wide digtribution for short distance throw. Lenses shdl be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be sdf- illuminated by an eectric lamp behind the
lens. These lights shdl dso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the heedlights of
oncoming traffic. The batteries must be entirdy enclosed in acase. A locking device
must secure the case. The light shall have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shdl produce a
lighted rectangular projection whose minimum horizontal dimenson shdl be 5 degrees
eech dde of the horizontd axis. The effective intengty shdl not have an initid vdue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shal appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each side of
the vertical axis and 5 degrees each Sde of the horizontd axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [%2in] minimum
width around the periphery. The lens shdl be ydlow in color and have aminimum reative
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shdl be
one-piece condruction. The lens materid shdl be plagtic and meet the luminous
transmission requirements of this specification. The case containing the batteries and
circuitry shal be congructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The housing and
the lens frame, if of meta shal be properly cdeaned, degreased and pretreated to

promote adhesion. It shdl be given one or more coats of ename which, when dry shdll

completely obscure the metd. The enamd coating shdl be of such qudity that when the
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shdl be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl have a
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weep hole to alow the escgpe of moisture from condensation.  Photod ectric controls, if
provided, shal keep the light operating whenever the ambient light fals below 215 Ix [20
foot candleg. Each light shdl be plainly marked as to the manufecturer's name and
modd number.

If required by the Resident, certification as to conformance to these specifications shdl be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random ingpection and testing. All necessary random samples shdl ke
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.
712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, Type K] or better.

712.33 Non-medlic Pipe, Hexible Non-metdlic pipe and pipe fittings shal be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for tranamitting liquids
intended for human or animal consumption.

712.34 Non-medlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PvC) that meets the requirement of ASTM D1785. Fittings shdl be of the same materid.

712.341 Metallic Pipe Metallic pipe shdl be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shall be hot dip galvanized. Pipe deeve splices shdl be welded
pliceswith full penetration weld before gavanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl consst of a minerd filled
thixotropic, flexible epoxy resn having a pot life of approximatdy one hour a 10°C
[50°F]. The grout shdl be an approved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedlant shdl be an gpproved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cemert for bituminous curb shdl be of the grade
required for the wearing course, or shdl be Viscosty Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphat Cement. The aggregate shal conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be either crushed rock or crushed gravel.

The minera condtituents of the bituminous mixture shal be szed and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
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Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shal meet the
requirements of Section 502 - Structura Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.

712.38 Stone Sab Stone dabs shdl be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the sructurd integrity and be of
smooth splitting character.  Naturd color variations characteristic of the deposit will be
permitted. Exposed surfaces shal be free from drill holes or indications of dill holes The
granite dabsin any one section of backdope must be al the same finish.

The granite dabs shdl be scabble dressed or sawed to an gpproximately true plane having no
projections or depressions over 13 mm [z in] under a 600 mm [2 ft] straightedge or over 25
mm [1in] under a 1200 mm [4 ft] draightedge. The arris a the intersection of the top surface
and exposed front face shdl be pitched so thet the arris line is uniform throughout the length of
the indaled dabs. The sdes shdl be square to the exposed face unless the dabs are to be set
on aradius or other specia condition which requires that the joints be cut to fit, but in any case
shdl be 0 finished that when the stones are placed sde by sde no space more than 20 mm
[3/4 in] shdl show in thejoint for the full exposed height.

Liftpin holesin al sdeswill be dlowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read asfollows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 [b/unit].”
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Town: Jackman —Rockwood, Rt. 6
Project: PIN #11211.00
Date: Monday, March 01, 2004

SPECIAL PROVISION
SECTIONS 104
UTILITIES

MEETING
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is
hereby called for.

GENERAL

These Special Provisions outline the arrangements that have been made by the Department for utility
work to be undertaken in conjunction with this project. The following list identifies all known
utilities having facilities presently located within the limits of this project or intending to install
facilities during project construction.

Overview:
Utility/Railroad Aerial Underground
Central Maine Power X
Verizon X X
Jackman Ultility District X

Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes
necessary, sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

All utility crossings over highways will provide not less than 18 feet vertical clearance over existing
ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against the
Department if they are exceeded.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on the
basis of a single crew for each utility.

In all cases the Utilities shall be advised well in advance (generally three weeks) before work,
dependent upon other work to be done by the Contractor, in any particular area, is to be commenced

by them.

AERIAL
Jackman
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Special Provisions - Utilities

Jackman-Rockwood, Rt. 6

PIN 11211.00

March 03, 2004

April 20, 2004??

There are no anticipated pole relocations on the Jackman end of the project. All above ground utility
locations (poles, guys, etc.) will be reviewed for compliance with the Department's Above Ground
Pole Policy following the completion of the paving operation. Any above ground utility locations not
meeting the Department's Above Ground Pole Policy will require relocation to the proper offset.

Rockwood
Central Maine Power Company plans to relocate approximately12 poles as part of this project. The
existing pole list and estimated times for setting and transferring is noted below.

Utility/Railroad Pole Transfer wire or Remove | Estimated Working
Set Install new wire Poles Days
Central Maine Power X X X 15
Verizon X 5
Total: 20
Pole List:
Existing Existing Left/ Proposed Left/
Station Right Offset Station Right Offset Comments
Pole #
LT RT LT RT

84 S 94+89 X 19.9 TBD X 22°+ Stub Pole

801 102483 X 20.6 TBD X 22°+ | Service/Stub Pole/ River Side
No # 116+92 X 20.1 TBD X 22+ | Service/Stub Pole/ River Side
62.1 139+94 X 20.1 TBD X 22+ Slope in Front of Store

61.01/7/65 141+88 X 16.6 Back Sta. X 22+ Curb Conflict

60/64 143+07 X 17.8 TBD X 22°+ Relocate

57/61 147+69 X 18.3 TBD X 22°+ Relocate

56/60 149+50 X 21.0 TBD X 22°+ Relocate

54/58 153+93 X 21.0 TBD X 22+ Relocate

53/57 155+87 X 18.2 TBD X 22°+ Relocate

32/7/36 190+25 X 17.1 TBD X 227+ Guardrail Conflict
Within EHW Circle
(After Aug. 15)

32/28 196+90 X 18.8 TBD X 227+ In Parking area

*TBD = To be determined

SUBSURFACE- Jackman

Jackman Utility District has a waterline from the junction of Rt. 201 to the Currier trucking garage.
The Jackman Utility District has one valve box in the pavement and two in the shoulder. The
Contractor will give underground utilities three weeks notice prior to grinding process. When the
utilities begin their work they will need five working days to lower their structures to accommodate
the grinding process. The utilities will then require one working day to raise their respective
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Jackman-Rockwood, Rt. 6

PIN 11211.00

March 03, 2004

April 20, 2004??

structures to grade before final paving but after shim course. Additional days may be required for
repairs to any structures that are found to be broken or not operating properly. The contact for the
Jackman Utility District is Jay McNally at 668-7886.

Verizon has abandoned buried cable in the shoulder on the Jackman end of the project and active
buried cable in the vicinity of the end of the project. Contractor shall notify the telephone companies
at least three (3) days prior to any guardrail relocation or ditching operations to allow the utility to
determine the cable locations in that area. The contact for Verizon is Dave Leavitt 990-5239.

After the initial layout, it is the Contractor’s responsibility to maintain the location markings. Any
damage to the buried cable caused by the Contractor during construction shall be repaired by the
utility at the contractor’s expense.

SUBSURFACE- Rockwood

The Contractor will remove all underground and unpermited utility locations located within MDOT
drainage structures. Contractor shall coordinate with 5 to 10 selected property owners to install a
conduit as close to 36” in depth for said property owners to later install a waterline at their
convenience. Contractor will receive list of said property owners at the pre-construction utility
meeting. Trenching in of said conduits can not begin until after August 15™ as per the Essential
Habitat Window.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers
employed as determined by field conditions. All traffic controls shall be in accordance with the latest
edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the
Federal Highway Administration.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

The following utilities are known to be located on this project:

Central Maine Power Company Dennis Chadbourne 828-2860
Verizon Dave Leavitt 990-5239
Jackman Utilities District Jay McNally 668-7886
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Town: Long Pond Twp, Rt. 6
Taunton & Raynham — Rockwood Rt. 6
Project: STP-1128(900)X, PIN 11289.00
STP-1127(400)X, PIN 11274.00
Date: Monday, March 01, 2004

SPECIAL PROVISION
SECTIONS 104
UTILITIES

MEETING
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is
hereby called for.

GENERAL

These Special Provisions outline the arrangements that have been made by the Department for utility
work to be undertaken in conjunction with this project. The following list identifies all known
utilities having facilities presently located within the limits of this project or intending to install
facilities during project construction.

Overview:
Utility/Railroad Aerial Underground
Central Maine Power X
Verizon X X

Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes
necessary, sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

All utility crossings over highways will provide not less than 18 feet vertical clearance over existing
ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against the
Department if they are exceeded.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on the
basis of a single crew for each utility.

In all cases the Utilities shall be advised well in advance (generally three weeks) before work,
dependent upon other work to be done by the Contractor, in any particular area, is to be commenced
by them.

AERIAL

All above ground utility locations ( poles, guys, etc.) will be reviewed for compliance with the
Department's Above Ground Pole Policy following the completion of the paving operation. Any
above ground utility locations not meeting the Department's Above Ground Pole Policy will require
relocation to the proper offset.
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Special Provisions — Utilities

Long Pond Twp, PIN 11289.00

Taunton & Raynham — Rockwood, PIN 11274.00
March 03, 2004

April 15, 2004??

Verizon has buried cable cabinet on the project limits in the vicinity of a cross pipe replacement at
Sta. 72+ 25 +. Contractor shall notify the telephone companies at least three (3) days prior to any
guardrail relocation or ditching operations to allow the utility to determine the cable locations in that
area. The contact for Verizon is Dave Leavitt 990-5239. After the initial layout, it is the
Contractor’s responsibility to maintain the location markings. Any damage to the buried cable
caused by the Contractor during construction shall be repaired by the utility at the contractor’s
expense.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers
employed as determined by field conditions. All traffic controls shall be in accordance with the latest
edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the
Federal Highway Administration.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.
The following utilities are known to be located on this project:

Central Maine Power Company Dennis Chadbourne 828-2860
Verizon Dave Leavitt 990-5239
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PIN 11211.00 Jackman-Rockwood
PIN 11289.00 L ong Pond Twp.
PIN 11274.00 Taunton-Raynham

Special Provision
Section 105

General Scope of Work
(Hazar dous Waste Requirements)

In a search of environmental databases, MaineDOT’ s Environmental Office (MaineDOT-
ENV) found several reports detailing the occurrence of petroleum releases along the
Route 6/15 project corridor in Jackman, Long Pond TWP., Taunton& Raynham TWP,
and Rockwood. Follow-up test borings did not unearth any impacted soils or
groundwater associated with the documented releases. As a precaution however, the
Contractor shall take appropriate health and safety measures to protect workers against
the hazards associated with excavating and working with petroleum contaminated soil. If
any contaminated soil, contaminated groundwater, underground storage tank(s) or piping
are encountered during excavation along the project corridor, the Contractor shall secure
the excavation, stop work in the area and immediately notify the Resident Engineer. The
Resident Engineer shall contact the Maine Department of Environmental Protection at 1-
800 482-0777 and the Hydrogeologist in MDOT-ENV at 207 624-3100. Work may only
continue with authorization from the Resident Engineer.



PIN 11211.00 SECTION 11
Rockwood Route 6 & 15
Date: 4-6-04

SPECIAL PROVISION

SECTION 105
General Scope of Work
(Environmental Requirements)

Essentid Habitat Work shdl not be alowed between the dates of Feb.1 and Augugt 15.
(Essentid Habitat work is dlowed from Augugt 16 to Jan. 31.)

Specid Conditions: Essentid Habitat work shal be conducted only during the window given above.

During the Essentia Habitat work window redtriction, al activities are prohibited within the designated
area, see attached map. Station 160+00 to 191+00 on Pin 11211.00 Section I1.

No congtruction activity, whether temporary or permanent, is alowed within the designated area until
Augugt 16.

No parking equipment from Stations 160+00 to 191+00 Feb. 1 to August 15.

The contractor shdl abide by dl permits and conditions.



Jackman, Rockland, Taunton-Raynham & L ong Pond
PINS: 11211.00, 11274.00 & 11289.00
Date: 4-16-04

SPECIAL PROVISION
SECTION 105
Genera Scope of Work
(Environmental Requirements)

Instream Work shal not be alowed between the dates of Sept. 1 and July 14.
(Instream work is dlowed from July 15 to Aug. 31.)

Stream Name(s) with Station #s.un-named trib’s. All stream locations are gpproximate and shal be fidd
verified by the Resident and Environmental Coordinator. #11211.00 section 1, sta. 173+99, 142+31,
197+09, 65+67, 194+50, section 2 168+00, 199+60, 141+36; #11274.00 sta.277+46, 281+52,
290+80, 316+66, 337+55, 345+51, 349+36, 199+70, 203+42, 210+74, 250+33, 264+10, 295+46,
300+01, 327+06, 343+51, 99+00, 105+45, 142+65, 81+40; #11289.00 sta.80+22, 132+13,
202+42

Specid Conditions: Instream work shdl be conducted during low flows. All culverts Sl be placed
below stream bed eevation.

Instream work consists of any activity conducted below the norma high water mark.

During the ingtream work window redtriction, dl activities are prohibited (including placement and
remova of cofferdams) below the norma high water mark and during high flow conditions, except for
the following:

*  Work within asedled and dewatered cofferdam. Maintenance pumping within a seded
cofferdam isdso alowed.

No condtruction activity, whether temporary or permanent, is dlowed that completely blocks ariver,
stream, or brook without providing downstream flow.

The contractor shdl abide by dl permits and conditions.

Dredge Materid (See MDOT Standard Specifications § 101.2) is regulated as a Special Waste. Fifty
cubic yards or less of Dredge Materid Beneficially Used in the area adjacent to and draining into
the dredged water body isexempt from Beneficid Use Permits. The Contractor shal ensure that
Dredge Materid is placed into the fill areas specified by MDOT. No more than the fifty cubic yards
(38 cubic meters) of Dredge Materid may be excavated without authorization from the Resident. Any
Dredge Materid not Beneficial Used (excess Dredge Materid) shdl be dispose of at alandfill licensed
by the Maine Department of Environmental Protection to accept Specid Waste. The Contractor shall
be responsible for making al necessary arrangements for dewatering and proper disposa of the Dredge
Materid, including any additiond laboratory testing, in accordance with the landfill’ slicense. The
Contractor shall provide documentation to the Resident that any such Dredge Materid was disposed of
as Specified.



1)

2)

3)

4)

5)

6)

7)

8)

Pin 11211.00
Pin 11289.00
Pin 11274.00

Special Provison
Section 105
General Scope of Work
(Limitations of Operations)

Unless otherwise authorized, this contract allowsfor only one paving
operation per day including placement of PMRAP (excluding hand work

paving).

In regardsto Item # 310.23 and 310.25, the Contractor will be limited to
having no more than 2 miles of opened road at any time. For the purpose
of this contract “opened” will befrom thetime milling operations begin
until PM RAP has been placed.

Each 2 mile section shall havethe PM RAP placed within 20 calendar
days of having pavement removed (excluding inclement weather days
only). The Contractor will be charged $1,500 for each calendar day
(above and beyond the 20 calendar days allowed) that traffic runs on any
portion of the opened road section that has not received PM RAP.

Each 2 mile section shall have HM A base pavement placed within 30
calendar days of having the pavement removed. The Contractor will be
charged $1,500 for each calendar day (above and beyond the 30 calendar
days allowed) that traffic runson any portion of opened road or PM
RAP.

Any areasdisturbed shall be surfaced in the same Construction season.
If the Contractor failsto meet the seasonal paving deadline, temporary
pavement shall be provided at no additional expense to the Department
for placement, or removal the following season.

In 2004, the contractor will belimited to working on PIN 11211.00
(section 1 only), PIN 11289.00 and drainage on the other projects unless
otherwise authorized by the Resident.

Areasthat are completed in 2004 shall have the guardrail installed prior
to winter suspension.

Pin 11211.00 Section Il Station 160+00 to Station 191+00 shall have no
work performed between the datesof February 1 and August 15. No
equipment may be parked within this area.



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”
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1)

2)
3)
4)

5)

Pin 11211.00
Pin 11289.00
Pin 11274.00

Special Provision
Section 107
Prosecution and Progress
(Contract Time)

The Contractor will be allowed to commence work at anytime as long as
all applicable plans as required under this contract have been submitted
and approved and the officetrailer is100% complete.

The completion date for this project isOctober 29, 2005.

A 24 hour noticeisrequired for any changesin work schedule.

A 48 hour noticeisrequired prior to paving or milling operations.

For every weekday not worked once oper ations comme nce, the contractor

will be charged supplemental liquidated damages per standard
specification 107.7.2 (excluding days lost to inclement weather).



PINS 11211.00, 11289.00 and 11274.00
Jackman, Long Pond, Taunton-Raynham, Rockwood
April 6, 2004

SPECIAL PROVISION
SECTION 108
RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT

Price adjustments will be based on the variance in costs for the performance graded binder
component of recycled asphalt pavement with bituminous additive. They will be determined as
follows

Performance Graded Asphdt Binder The quantity of asphalt cement will be determined by
taking the quantity of recycled asphalt pavement with bituminous additive (198,100 yd?) and
multiplying by (0.0028 for item 310.23 and 310.25) timesthe differencein pricein excessof 5
percent between the base price and the period price of asphdt cement. Adjustments will be
made upward or downward, as pricesincrease or decrease.

Recycled Asphdt Pavement with Bituminous Additive The quantity of recycled asphdt
pavement with bituminous additive will be determined from field measurements and shown on
the progress estimate for each pay period.

Base Price The base price of performance graded binder to be used is the price per standard
ton current with the bid opening date. This price is determined by using the average N.E. Barge
Price, FOB, aslisted in the Asphat Weekly Monitor.

Period Price The period price of performance graded binder will be determined by the

Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly Monitor
current with the pay period ending date of the progress estimate.
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February 11, 2004
Supersedes December 10, 2003

SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description Thiswork shdl conss of the remova of dl bituminous pavement from the existing roadway,
hauling the bituminous pavement to an approved location, and processing as per Section 310.020. The gravel base
of the existing roadway shal be regarded and compacted to the tolerances shown on the typicals, or as directed by
the Resident.

All plant mixed recycled asphat pavement shal be placed in one or more courses on an approved base and in
accordance with these specifications, and in reasonably close conformity with the lines, grades and thicknesses
indicated on the plans, or as established by the Resident. Excess recycled materia not used in the PMRAP process
will become the property and responsibility of the contractor.

MATERIALS

310.020 Composition of Mixture The mixture shal be composed as directed in the job mix formula. The recycled
agphalt pavement shdl be processed by the Contractor so al materid will be no larger than 37.5 mm [1.5 in] and
stockpiled so as to minimize segregation. The stockpile shall be free of any materids not generdly considered to be
agphalt pavement. If additiona materid is required, the materia will be supplied by the State or acquired from the
Contractor through the Contract Modification process.

A job mix formula shdl be furnished by the Department establishing the percentage of emulsified asphdt cement,
Portland Cement, aggregate, and water to be usad in the mixture. The IMF additive proportions will be verified by
taking a second recycled materia sample once the stockpiles have been constructed.

Emulson, water, aggregate and Portland Cement shdl be added in percentage by weight and verified by tank
checks done in accordance with the minimum qudlity control frequencies. Cement additive may be donein dry form
or introduced as a cement durry.

310.021 Emuldfied Asgphdt The emulsfied asphat shdl be grade MS-2, MS-4, CSS-1, or HFM S-2 medting the
requirements of Section 702.04 - Emulsfied Asphdlt.

310.022 Portland Cement Portland Cement shall be Type | or 1| meeting the requirements of AASHTO M85.

310.023 Water Water shdl be cdean and free from ddeterious concentrations of acids, dkalis, sdts or other
organic or chemicd substances.

310.024 New Aggregate New aggregate, if required by the contract or job mix, shal meet the requirements of
Section 411.02 - Untreated Aggregate Surface Course.

EQUIPMENT

310.030 Mixing Plant The mixing plant shal be of sufficient capacity and coordinated to adequately handle the
proposed congtruction.  Either a continuous pugmill mixer or a continuous drum type mixing plant shal beused. If a
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February 11, 2004
Supersedes December 10, 2003

drum mixing plant is used it shal meet the requirements of Section 401.07. The mixing plant shal be cgpable of
producing a uniform mixture meeting the requirements of the job mix formula

310.031 Hauling Equipment Trucks used for hauling the mixture shal meet the requirements of Section 401.08.

310.032 Bituminous Pavers Pavers shall meet the requirements of Section 401.09.

310.033 Rallers Rollers shal meet the requirements of Section 401.10.

CONSTRUCTION REQUIREMENTS

310.040 Mixing The recycled asphat pavement shall be ddlivered to the mixer a a temperature of not less than
10°C [50°F]. The emulsfied asphdt shal meet the mixing temperature requirements listed in Section 702.05 -
Application Temperatures. Recycled pavement and emulsified asphdt, and cement shdl be proportioned and the
mixing time set to produce a mixture in which uniform digribution of the emulsfied asphdt and codting of the
recycled pavement is obtained.

If a drum type mixing plant is used, the recycled asphdt pavement may be hegted prior to being mixed with the
emulsfied asphdt to atemperature not to exceed 90°C [195°F].

Following mixing, the recycled asphdt pavement materid shdl be stockpiled and incorporated into the work. The
materid shal not be stockpiled for longer than 24 hours.

310.041 Westher Limitations The plant mixed recycled asphat pavement shdl be performed when:

a PM-RAP operations will be alowed between May 15" and September 15" indusivein Zone 1 - Aress
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Caais. PM-RAP will
be alowed between May 1* and September 30" indusivein Zone 2 - Aress south of Zone 1 indluding
the US Route 2 and Route 9 boundaries.

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at the
recycling location, is 10°C [50°F] and rising.

c. When thereisno standing water on the surface.

d. During generdly dry conditions, or when weather conditions are such that proper pulverizing, adding,
mixing, and curing can be obtained usng proper procedures, and when compaction can be
accomplished as determined by the Resident.

e.  When the surface is not frozen and when overnight temperatures are expected to be above 0°C [32°F].

310.042 Spreading and Finishing The mixture shal be spread and finished in accordance with Section 401.15.
Totd layer thickness greater than 100 mm [4 in] will be placed in 2 lifts.

310.043 Compaction Compaction of the mixture shal be in accordance with Section 401.16. Rolling may be
delayed to avoid latera displacement as directed by the Resident. See dso Section 310.051.

310.044 Joints Joints shdl be congtructed in accordance with Section 401.17.
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February 11, 2004
Supersedes December 10, 2003

310.045 Surface Tolerances The surface tolerances shal be as specified in Section 401.101, except that the
maximum alowable variation shdl be 10 mm [? in]. The surface tolerance in existing gravel areas covered by
PMRAP, with no additiona gravd, shdl be+ 10 mm[? in].

TESTING REQUIREMENTS

310.050 Qudity Control The Contractor shal operate in accordance with the approved Quality Control Plan
(QCP) to assure a product meeting the contract requirements. The QCP shal meet the requirements of Section
106.6 - Acceptance and this Section. The Contractor shal not begin recycling operations until the Department
approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shdl hold a Pre-recycle conference
to discuss the recycling schedule, type and amount of equipment to be used, sequence of operations, and traffic
control. A copy of the QC random rumbers to be used on the project shal be provided to the Resident. All fidd
and plant supervisors including the responsible onste recycling process supervisor shdl attend this meeting.

The QCP shdl address any items that affect the quality of the Recycling Process including, but not limited to, the
following:

a JMF(s).

b. Mixing detalls, pugmill type, production rates, materia processng.

c. Make and type of paver(s).

d. Make and type of rollers including weight, weight per inch of sted wheds, and average contact pressure

for pneumatic tired rollers,

Teding Plan.

f.  Transportation including process for ensuring that truck bodies are clean and free of debris or
contamination that could adversdy affect the finished product, type of release agent used (if required)

g. Laydown operations including procedures for mix desgn modification, avoiding recycling and curing in
inclement weather, materid yidd monitoring, methods to ensure that segregation is minimized,
longitudind joint construction, procedures to determine the maximum rolling and placing peeds based
on fidd qudlity control, and achieving the best possible smoothness.

h. Methods for protecting the finished product from damage and procedures for any necessary corrective
action.

i. Method of grade checks.

j. Examplesof Qudity Control forms.

k. Name, responghilities, and qudifications of the Responsble onsite Recycling Supervisor experienced
and knowledgeable with the process.

I.  Method for caibration/verification of dendty gauge.

m. A note that al testing will be done in accordance with AASHTO and MDOT/ACM procedures.

n. Stockpile procedures including method of moisture control.

o

The Project Superintendent shal be named in the QCP, and the responghilities for successful implementation of the
QCP shdl be outlined.
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February 11, 2004
Supersedes December 10, 2003

The Contractor shdl sample, test, and evaluate the PMRAP process in accordance with the following procedures
and minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Densty 1 per 300 m [1000 ft] / lane ASTM D 2950
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end of
each days operation

Yield of dl materids (Both the

daly yied and yidd since last 4 per day at even intervas
test)

The Contractor shdl submit al QC test reports and summaries in writing, Sgned by the appropriate technician, and
present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when
otherwise noted in the QCP due to locd redtrictions. The Contractor shal make al test results, including randomly
sampled densties, available to the Department onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

a. Thecomputed yield differs from the gpproved Job Mix Formula by 10% or more.
b. The Contractor fails to follow the approved QCP.
c. The Contractor failsto achieve 98% density after corrective action has been taken.

Recycling operations shdl not resume until the Contactor and the Department agree on the corrective action to be
taken.

310.051 Test strip The contractor shall assemble dl items of equipment for the recycling operation on the first day
of the recycling work. The Contractor shall congtruct a test strip for the project a a location approved by the
Resident. The test strip section is required to:

a. Demondrate that the equipment and processes can produce recycled layers to meet the requirements
specified in these specid provisons,

b. Determine the effect on the grading of the recycled materia by varying the forward speed of the paving
mechine; and;

c. Determine te sequence and manner of rolling necessary to obtain the compaction requirements and
edtablish atarget TMD. The Contractor and the Department will calibrate their respective gauges at this
time.

Thetest strip shall be at least 100 m [300 ft] in length of afull lane-width (or a haf-road width).

Full PMRAP production will not begin until an acceptable test strip has been congiructed. If atest Strip fails to meet
the requirements of this specification, the Contractor will be required to repair or replace the test trip to the
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February 11, 2004
Supersedes December 10, 2003

satisfaction of the Resdent. Any repairs, replacement, or duplication of the test strip will be at the Contractor’s
expense.

Quality Assurance dengity esting of the recycled materid will be performed by the Department using the nuclear
method. After the test Strip has been placed, it will be rolled as directed until the nuclear density readings show an
increase in dengty of less than 16 kg/m? [1 pcf] for the find four roller passes. The test strip density will be used as
the target dendty for the recycled materid. The remaining PMRAP materid shdl be compacted to a minimum
dengty of 98% of the target dendity as determined in the control section.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Dengity 1 per 600 m [2000 ft] / lane ASTM D 2950

310.052 Repairs Repairs and maintenance for the PMRAP layers, during and after the curing period, resulting from
damage caused by traffic, weather or environmental conditions, or caused by the Contractor's operations or
equipment, shdl be completed at no additiona cost to the Department.

Low areas will be repaired usng a hot mix asphat shim course. Areas up to 25mm [1 in] high can be repaired by
milling or shimming with hot mix asphat. Areas higher than 25mm [1 in] will be repaired usng a hot mix asphat
shim. All repair work will be done with the Residert’ s approva at the Contractor’ s expense.

310.06 Curing No new hot mix asphat pavement or additiona layers of PM-RAP shdl be placed on the recycled
asphat pavement until a curing period of (4) four days has dapsed. The curing period starts once the PM-RAP has
been placed in the roadway. When weether conditions are unfavorable, the curing period may be extended by the
Resident.

310.07 Method of Measurement Plant Mixed Recycled Asphat Pavement shall be measured by the square meter
[square yard].

310.08 Basis of Payment The accepted quantity of Plant Mixed Recycled Asphat Pavement will be paid for at the
contract unit price per square meter [square yard], complete in-place which price will be full compensation for
furnishing dl equipment and labor for removing existing pavement, regrading and compacting existing gravel base,
processing, mixing, testing, placing, and compacting, excess materid relocation, and for dl incidentals necessary to
complete the work.

Payments will be made under:

Pay Item Pay Unit
310.23 - 75mm [3in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.24 - 100mm [4 in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.25 - 125mm [5 in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement Square Meter [yd?]
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STP-1128(900)X
Long Pond Twp.
April 15, 2004
Specia Provision
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT
(Change in Description and Payment)

310.01 Description  Delete the first paragraph and replace with the following: “This work shdll
condst of processng an existing stockpile of pavement millings located a the MDOT Jackman
maintenance lot and other excess pavement materia generated off Pin 11211.00 as per Section
310.020.”

310.08 Basis of Payment Delete the first paragraph and replace with the following: “The accepted
quantity of Plant Mixed Recycled Asphdt Pavement will be paid for at the contract unit price per
square meter [square yard], complete in-place which price will be full compensation for furnishing al
equipment and labor for processing, mixing, testing, placing, axd compacting, excess materid
relocation, and for al incidentals necessary to complete the work.
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PINS 11211.00, 11289.00, 11274.00
Jackman, Long Pond Twp., Taunton-Raynham, Rockwood

SPECIAL PROVISION
SECTION 310
PLANT MIX RECYCLED ASPHALT PAVEMENT
(PM RAP)

Mix Design

The PLANT MIX RECYCLED ASPHALT PAVEMENT on this project will be treated
with the following material proportions:

EMULSION 3.50 %
Water 3 %-6%
Portland cement (Type | or I1) 1.25%

The optimum moisture content for compaction shall be determined by the Department
using samples obtained from the roadway, by means of AASHTO T 180, Method D.

A contract modification will be executed if percentages change from the requirements
above for added asphalt, Portland cement or lime changes by more than 0.10%. Positive
and negative price adjustments will be made. The price adjustment will be based upon
receipted bills for materials delivered the project site. If a price adjustment is warranted,
the contractor will supply the Department with all receipted bills for PG asphalt binder,
Portland cement or lime for the entire project. Adjustments in water content exceeding
theinitial targets shall not be paid for directly, but shall be incidental.
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PIN 11211.00 CHIP Route 6 & 15
Jackman-Rockwood-Taunton Raynham

April 13, 2004
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes

Main Line Traveled Way And Shoulders over
Plant Mixed Recycled Asphalt Pavement
Wearing 9.5mm 403.210N/A |7 1 4,7
Base 12.5mm 403.213 N/A 1%” 1/more 4,7,

Plant Mixed Recycled Asphalt Pavement
Main Line Traveled Wav And Shoulders

Base See Special Prov.  310.23  See Special Prov. 3” 1 See Special Prov.
Base See Special Prov.  310.25  See Special Prov. 5” 1 See Special Prov.
Approach Roads
Wearing 9.5mm 403.210N/A 1747 1 4,7
Base 12.5mm 403.213 N/A 1%” 1/more 4.7,
Drives, Misc.
Wearing 9.5mm 403.209 N/A 27 2 2,3,9,10,13
COMPLEMENTARY NOTES

2. The density requirements are waived.

3. The design traffic level for mix placed shall be <0.3 million ESALS.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,

verification, Quality Control, and Acceptance tests for this mix will be performed at
50 gyrations.

7. Section 106.6 Acceptance, (1) Method A.

8. Section 106.6 Acceptance, (2) Method B.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used

for this item.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement at a rate of approximately 0.025 G/SY, and on milled pavement approximately 0.05G/SY,
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between Plant Mixed
Recycled Asphalt Pavement course and the Base course, at a rate not to exceed 0.025 G/SY. A fog
coat of emulsified asphalt shall be applied between the Base course and the Surface course, at a rate
not to exceed 0.025 G/SY.

Tack used between new layers of pavement will be paid for at the contract unit price for Item
409.15 Bituminous Tack Coat.
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STP-1127(400)X Level II Route 6&15
Taunton and Raynham- Rockwood

April 13, 2004
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY

Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes

Main Line Traveled Way

And Rehabilitated Shoulders - Overlay

Wearing 9.5mm 403.210N/A 174 1 4,7
Shim 9.5mm 403.211 N/A %, ’variable _ 1/more 2.4.7.10

Main Line Traveled Way

And Shoulders over
Plant Mixed Recycled Asphalt Pavement

Wearing 9.5mm 403.210N/A 1 1 4,7
Base 12.5mm 403.213 N/A 115" 1/more 4.7,

Plant Mixed Recycled Asphalt Pavement
Main Line Traveled Wav And Shoulders

Base See Special Prov. 310.23 See Special Prov. 3” 1 See Special Prov.
Approach Roads
Wearing 9.5mm 403.210N/A 1§74 1 4,7
Base 12.5mm 403.213 N/A 1%” 1/more 4.7,
Drives, Misc.
Wearing 9.5mm 403.209 N/A 27 2 2,3,9,10,13
COMPLEMENTARY NOTES

2. The density requirements are waived.

The design traffic level for mix placed shall be <0.3 million ESALS.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,

verification, Quality Control, and Acceptance tests for this mix will be performed at
50 gyrations.

7. Section 106.6 Acceptance, (1) Method A.

8. Section 106.6 Acceptance, (2) Method B.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used

for this item.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

W

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement at a rate of approximately 0.025 G/SY, and on milled pavement approximately 0.05G/SY,
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between Plant Mixed
Recycled Asphalt Pavement course and the Base course, at a rate not to exceed 0.025 G/SY. A fog
coat of emulsified asphalt shall be applied between the Base course and the Surface course, at a rate
not to exceed 0.025 G/SY.

Tack used between new layers of pavement will be paid for at the contract unit price for Item
409.15 Bituminous Tack Coat.

1ofl



STP-1128(900)X Long Pond Twp.

Level II Route 6&15
April 13, 2004
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes

Main Line Traveled Way And Shoulders Over
Variable Depth Plant Mixed Recycled Asphalt Pavement
Wearing 9.5mm 403.210N/A 1 1 4,7
Shim 9.5mm 403.211 N/A ¥, variable 1 2.4.7.10

Variable Depth Plant Mixed Recycled Asphalt Pavement
Main Line Traveled Wav And Shoulders

Base See Special Prov.  310.23  See Special Prov.  3” Variable 1 See Special Prov.
Approach Roads
Wearing 9.5mm 403.210N/A 17 1 4,7
Base 12.5mm 403.213 N/A 17 1/more 4.7,
Drives, Misc.
Wearing 9.5mm 403.209 N/A 30mm 1/more 2,3,9,10,13
COMPLEMENTARY NOTES

2. The density requirements are waived.

3. The design traffic level for mix placed shall be <0.3 million ESALS.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,

verification, Quality Control, and Acceptance tests for this mix will be performed at
50 gyrations.

7. Section 106.6 Acceptance, (1) Method A.

8. Section 106.6 Acceptance, (2) Method B.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used

for this item.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement at a rate of approximately 0.025 G/SY, and on milled pavement approximately 0.05G/SY,
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between Plant Mixed
Recycled Asphalt Pavement course and the Base course, at a rate not to exceed 0.025 G/SY. A fog
coat of emulsified asphalt shall be applied between the Base course and the Surface course, at a rate
not to exceed 0.025 G/SY.

Tack used between new layers of pavement will be paid for at the contract unit price for Item
409.15 Bituminous Tack Coat.

1ofl



January 3, 2001

SPECIAL PROVISION
SECTION 606
GUARDRAIL
(Timber Guardrail)

Description Thiswork shdl consst of furnishing and ingdling timber guardrail where shown on
the plans or as directed by the Resident.

Materids Maerids shdl meet the requirements specified in the following subsections of
Divison 700 - Materids:

Timber Presarvative 708.05
Timber Posts and Rails 710.07
Guardrail Hardware 710.08
Gravd Backfill 703.20

Submittdls  Submit a certificate of compliance for timber components and hardware detailing
conformance with the above Subsections.

CONSTRUCTION REQUIREMENTS

Posts Posts shall be set a atypicd spacing of 2.4 m [8 ft] center to center. The Contractor
shdl stake the spacing of posts in the field for the gpprova of the Resident prior to excavating
post holes.

Excavate post holes to provide an undisturbed bearing surface. The bottom of the holes shall
be thoroughly tamped to grade. Posts shdl be set plumb at the required location.

Posts may aso be driven if suitable driving equipment is used to prevent battering and distorting
the post as determined by the Resident.

Posts holes shdl be backfilled with gravel backfill placed in layers and thoroughly compacted.

Ralls Wood rail shall be congtructed as shown on the enclosed detail. Rails shall be erected to
result in a smooth continuous guardrall conforming to the line and grade as shown on the plans.
Top of ral shdl be flush with the top of supporting post and shdl be set 0.9 mm [24 in] above
finished grade. Butt adjoining rail sections, maximum separation between adjoining rail sections
ghall be 0.002 mm [1/16in].

Materid damaged due to the Contractor’s negligence shdl be replaced with new materids a no
additional cost.

Pagelof 2



January 3, 2001

Wood surface, cut or injured, and field bored holes in wood posts or rails shdl be brush treated
with two gpplications using same preservative materia as specified above.

Method of Measurement Timber guardrail will be measured by the meter [foot] complete in
place center to center of end posts ong gradient of therail.

Basis of Payment The accepted quantities of timber guardrail will be paid for a the contract
unit price per meter [foot], complete in place. Payment shal be full compensation for treating,
furnishing and assembling dl materids, for excavating and backfilling holes, driving of podts,
ingalation of removable posts and deeves, and for dl incidentas to complete the work. Gravel
backfill will not be paid for separately, but will be considered incidentd.

Payment will be made under:

Pay Item Pay Unit
606.611 Timber Guardrail Meter [Foot]

Page 2 of 2



Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
December 10, 2001

Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum

lof1l



February 27, 2003
Supersedes December 10, 2002

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.

Pagelof 1
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Jackman, Rockwood, Long Pond Twp. Taunton-Raynham

PINS 11211.00, 11289.00 & 11274.00
DATE: 4-8-04

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.

All references to the Maine Department of Trangportation Best Management Practices for Eroson and
Sediment Control (ak.a. Best Management Practices manual or BMP Manual) are areference to the
latest revison of said manud. The "Table of Contents' of the latest version is dated "1/19/00” (available
at http://Mww.state. me.usimdot/mainhtmi/bmp/bmpjan2000.pdf.) Procedur es specified shall be
according to the BMP Manual unless stated otherwise.

Any and dl references to “bark mulch” or “composted bark mix” shall be areferenceto * Erosion
Control Mix” in accordance with Standar d Specification, Section 619 - Mulch.

Project Specific | nformation and Requir ements

The following information and requirements apply specificdly to this Project. The temporary soil erosion
and water pollution control measures associated with this work shal be addressed in the SEWPCP.

Thisproject isin the Moose River, Long Pond, Brassua Lake & Moosehead L ake watersheds, which
are consdered SENSI TIVE in accordance with the BMP Manud. The Contractor’s SEWPCP shdll
comply with Section I1.B., Guiddines for Senstive Waterbodies in the BMP Manud.

A precongtruction field review ismandatory for thisproject. The preconstruction field review
shall take place before commencing any work that involves soil disturbance or potential
impacts on water quality. Attendees shall include the Environmental Coordinator, the
preparer of the SEWPCP, the Construction Manager, and a representative from the
Department’s ENV Water Resources Unit. The date and time shall be set by the Contractor
in consultation with the Construction Manager and ENV Water Resour ces Unit
representative.

Newly disturbed earth shdl be mulched by the end of each workday. Mulch shdl be maintained on a
daly basis.

The SEWPCP shdl describe the location and method of temporary erosion and sediment control for
existing and proposed catch basins, outlet areas and culvert inlets and outlets.

Dust control items other than those under Standard Specification 637 and Specid Provision 637, if
goplicable, shdl be included in the plan.

Permanent dope stabilization measures shal be applied within one week of the last soil disturbance.

Permanent seeding shall be done in accordance with Special Provision, Section 618, Seeding unless
the Contract states otherwise.

Culvert inlet and outlet protection shdl be ingtdled within 48 hours of culvert ingtdlation, or prior to a
storm event, whichever is sooner.

Special Provision 656 - Page 1 of 2



Jackman, Rockwood, Long Pond Twp. Taunton-Raynham

PINS 11211.00, 11289.00 & 11274.00
DATE: 4-8-04

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

After November 1 the Contractor shall use winter stabilization methods, such as Wood Waste Erosion
Control Mix as specified in Specid Provision 8§ 617. If required, spring procedures for permanent
gabilization shal aso be described in the plan. Use of this product for over-winter temporary erosion
control will beincidentd to the contract and be paid for as part of Pay Item 656.75.

All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be maintained on
adaly bass.

Erosion control blanket shall be ingtaled in the bottoms of al ditches except where agtonelining is
planned. Seed shal be applied prior to the placement of the blanket.

If check dams are used, they shall be constructed of stone in accordance with BMP Manual, Section 9.
Hay Bale check dams will not be alowed.

The Contractor’'s SEWPCP shdl address in-stream work at the following locations: (al gations given
are approximate, actud stream locations will be fied varied by the Resident & Environmenta
Coordinator.)

#11211.00 Section 1-Jackman

sta. 173+99, 142+31, 197+09, 65+67, 194+50
#11211.00 Section 2-Rockwood

sta 168+00, 199+60, 141+36

#11274.00 Taunton-Raynhamto Rockwood Level 2

sta. 277+46, 281+52, 290+80, 316+66, 337+55, 345+51, 349+36, 199+70, 203+42, 210+74,
250+33, 264+10, 295+46, 300+01, 327+06, 343+51, 99+00, 105+45, 142+65, 81+40

#11289.00 Long Pond Twp. Leve 2
Sta.80+22, 132+13 & 202+42
Stream flow shdl be maintained a dl times.

A cofferdam sedimentation basin is required if cofferdams are used. The basin shdl be located in an
upland area where the water can settle and seep into the ground or be released dowly to the resource in
amanner that will not cause eroson. Thelocation of such a cofferdam sedimentation basin shdl be
addressed in the SEWPCP.

Instream culverts shall be placed below stream bed eevation.

Special Provision 656 - Page 2 of 2



[Permnits & Cullivral MReseuirees WniE

Location:
Permit Member: Photographs [ Database/Projex [ Package to ENV Coordinator:

Section 106 and Tribal Consultation

Architectural Resources MOA O Applicabled Approved O
Archeological Resources MOA O Applicabled Approved O
Tribal Consultation N/A O ApplicableO Approved O
O 4(f) and 6(f)
Section 4(f) N/A O Applicabled Approved O
LAWCON 6(f) N/A O Applicabled Approved O
[1 FEMA N/A O _ Applicabled Approved O

O Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A 0O Applicable O Approved O

O Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O NoO. Ifno, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 00 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

O Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A O Applicable O Approved O
Piping Plover N/A O Applicable O Approved O
Roseate Tern N/A O Applicabled Approved O

O United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A O Applicable O

O Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A 0O Applicable O

O Land Use Regulation Commission (LURC) O Not Applicable

No permit O

Notice O Approved O

Permit O Approved O

O Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act

No permit required O

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR O Approved O

Tierl O Approved O

Tier2 0O Approved O0

Tier3 0O Approved O

O Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
No permit required O

Category 1-NRO Approved O
Category 200 Approved O0
Category 300 Approved O0

O IN-WATER TIMING RESTRICTIONS: 105 Special Provision O n/aO
Dates instream work is allowed:

Special Provision 656, Erosion Control Plan
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM

(For use with DEP Regulation, Chapter 305)
E  MDOT PIN: 11211.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House ~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-624-3105 Name of Wetland, Water Body or Stream: Halfway Broo, Unnamed
Streams

Detailed Directions to Site: Project is located Section 1) beginning at the intersection of Rt. 201/15 in Jackman and
extending east on Rt. 15 for 3.7 miles; Section 2) Begins at the Rockwood/Taunton Raynham town line and
extends east 3.33 miles and Section 3) begins 5.51 miles east of the westerly Rockwood/Taunton town line and
extends east 1.01 miles east.

Town/City: Jackman Map #: N/A Lot#: N/A County: Somerset

Description of Project: Project scope is a Collector Highway Improvement project and level 2 overlay involving,
grinding, reclaiming, paving gravel shoulders, new guardrail, updates to guardrail, and extending and replacing

culverts. The project will be performed in accordance with erosion control measures conforming with the latest versions
of the State of Maine Department of Transportation Standard Specifications for Highways and Bridges and the
Department of Transportation's Best Management Practices for Erosion and Sediment Control.

Part of a larger project? OYes XNo
(CHECK ONE) This project... ® does 0O does not ...involve work below mean low water.

| am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED XSec. (11) State Transport. Facilities OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation  OSec. (12) Restoration of Natural Areas OSec. (18) Maintenance Dredging
OSec. (7) Outfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $55 (non-refundable) payment shall be done by internal billing.
m Attach a U.S.G.S. topo or Maine Atlas & Gazetteer map with the project site clearly marked.
Q Attach photographs s isti ite conditions (unless not required under standards).

Date: /o2 04‘

\VA)

Signature of Applicant: - '
Jbhn E. Dority, Chief Enginer

Keep the bottom copy as al récord of permit. Send|the form with attachments via certified mail to the Maine
Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as gvidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff
PBR # FP Date Acc. Date Def. Date After Photos

s ||
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STATE OF MAINE
DEPARTMENT OF
INLAND FISHERIES AND WILDLIFE
284 STATE STREET
41 STATE HOUSE STATION
AUGUSTA, MAINE

JOHN ELIAS BALDACCI
S4B E0 4T i ROLAND D. MARTIN

GOVERNOR COMMISSIONER

March 23, 2004 3 ™|

John E. Dority, Chief Engineer 1|
Maine Department of Transportation ‘
16 State House Station s MAR 24 2004 .
Augusta, ME 04333 e _d

Ref: Essential Habitat Evaluation; BE 280A, Rockwood Strip
MDOT PIN 11211.00

Dear Mr. Dority,

This Department has received a Request for Project Evaluation from the Maine Department of Transportation
(MDOT) for permission to undertake a roadway reconstruction project on Route 15 between Jackman and Rockwood,
Somerset County, including a section within Essential Habitats BE 280A, as designated by Maine Statute 12 MRSA,
Section 7754.2. This project will involve replacing/extending culverts, riprap and stone ditch protection, inslope and ditch
recontouring, guardrail updates, grinding existing pavement and repaving. Contracted utility work will be subject to
timing constraints as part of the complete project. Project construction within the Essential Habitat is proposed to start
after August 15, and be completed by Fall 2004.

Upon review of the information provided by the applicant, my staff has recommended, and I agree, that the proposed
activities will not significantly alter this Essential Habitat or violate the protection guidelines adopted by this Department
(Chapter 8.03 A.4) in conformance with Maine Statute 12 MRSA, Section 7754.3. Therefore this letter constitutes our
approval for you to undertake the proposed activity for the work specifically described in the request.

This letter also serves as concurrent fulfillment of Maine Department of Environmental Protection requirements for filing
a Request for Project Evaluation with MDIFW before issuing permits for activities within Essential Habitats, and
authorizes the Maine Department of Environmental Protection to issue any Permit(s) under the Natural Resources
Protection Act to the MDOT as may be necessary for the project as specifically described in the MDOT request.

Sincerely,

enneth D. Elowe, Director
Bureau of Resource Management

cc: David Gardner, Supervisor, Permits & Cultural Resources, MDOT
Douglas Kane, MDIFW Regional Headquarters
Charles Todd, MDIFW Resource Assessment

1]

RECYCLED PAPER

FISH AND WILDLIFE ON THE WEB: www.mefishwildlife.com
EMAIL ADDRESS - ifw.webmaster@maine.gov




FISH lL\ti'sli.nl.ll’E
SERVICE

United States Department of the Interior

FISH AND WILDLIFE SERVICE
Maine Field Office
1168 Main Street
Old Town, ME 04468-2023
(207) 827-5938

In Reply Refer To:
FWS/Region 5/ES/MEFO March 26, 2004

Mr. Richard Bostwick

MDOT - Environmental Office
16 State House Station
Augusta, ME 04333-0016

Dear Mr. Bostwick:

Thank you for your letter requesting information or recommendations from the U.S. Fish and
Wildlife Service. This letter provides the Service’s response pursuant to Section 7 of the
Endangered Species Act (ESA), as amended (16 U.S.C. 1531-1543), and the Fish and Wildlife
Coordination Act, as amended (16 U.S.C. 661-667d).

Project Name/Location/County: MDOT, Rockwood PIN 11211 Eagle nest Route 6/15

Date of Receipt of Incoming Letter: March 25, 2004 Log Number: 04-202

We have reviewed your request for information about endangered and threatened species and their
habitats for the above referenced project. As you have indicated, the federally threatened bald
eagle (Halieetus leucocephalus) is known to occur at this location, near the project. Based on the
project description and location and timing constraints (no work window of February 1 through
August 15), the Fish and Wildlife Service concurs with your determination that no impacts to
Federally listed species will occur as a result of the proposed actions. Accordingly, no further
action is required under Section 7 of the ESA, unless: (1) new information reveals impacts of this
identified action that may affect listed species or critical habitat in a manner not previously
considered; (2) this action is subsequently modified in a manner that was not considered in this
review; or (3) a new species is listed or critical habitat determined that may be affected by the
identified action.

A list of federally-listed species in Maine is enclosed for your information. Please contact the
Maine Department of Inland Fisheries (Beth Swartz, Natural Heritage Data Manager, Maine
Inland Fisheries and Wildlife, 650 State St., Bangor, ME 04401 Phone: 207 941-4476) and
Wildlife and Maine Natural Areas Program (Emily Pinkham, Natural Heritage Data Manager,
Maine Natural Areas Program, 93 State House Station, Augusta, ME 04333 207 287-8044) for
further information on state-listed species in the project area.

If you have any questions, please call me at (207) 827-5938.




Sincerely,

WW\/@@ A (
Mark A. McCollough,

Endangered Species Biologist

Enclosure
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PIN #: 11274.00
Location: Taunton
Permit Member:Laurie Rowe Photographs [ Database/Projex Package to ENV Coordinator: 4/20/04

Section 106 and Tribal Consultation

Architectural Resources MOA O ApplicablelX]  Approved
Archeological Resources MOA O ApplicableX] Approved
Tribal Consultation N/A Applicabled  Approved O
4(f) and 6(f)
Section 4(f) N/A Applicabled Approved O
LAWCON 6(f) N/A Applicabled Approved O
X_FEMA N/A XI _ Applicable[] Approved O

Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O No[X. Ifno, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 00 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O0

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable O Approved O
Piping Plover N/A Applicable O Approved O
Roseate Tern N/A Applicabled Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A Applicable O

Land Use Regulation Commission (LURC) O Not Applicable

No permit

Notice O Approved O

Permit O Approved O0

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act

No permit required

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR O Approved O

Tierl 0O Approved O

Tier2 0O Approved O

Tier3 0O Approved OO

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

No permit required CJ

Category 1-NRIX] Approved
Category 200 Approved O
Category 300 Approved O

IN-WATER TIMING RESTRICTIONS: 105 Special Provision n/a
Dates instream work is allowed: 7/15-8/31

Special Provision 656, Erosion Control Plan
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



[Permnits & Cullivral MReseuirees WniE

PIN #: 11289.00
Location: Long Pond Twp
Permit Member: Laurie Rowe Photographs [ Database/Projex Package to ENV Coordinator: 4/20/04

Section 106 and Tribal Consultation

Architectural Resources MOA O ApplicablelX]  Approved
Archeological Resources MOA O ApplicableX] Approved
Tribal Consultation N/A Applicabled  Approved O
4(f) and 6(f)
Section 4(f) N/A Applicabled Approved O
LAWCON 6(f) N/A Applicabled Approved O
X_FEMA N/A XI _ Applicable[] Approved O

Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O No[X. Ifno, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 00 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved OO

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable O Approved O
Piping Plover N/A Applicable O Approved O
Roseate Tern N/A Applicabled Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A Applicable O

Land Use Regulation Commission (LURC) O Not Applicable

No permit

Notice O Approved O

Permit O Approved O0

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act

No permit required

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR O Approved O

Tierl 0O Approved O

Tier2 0O Approved O

Tier3 0O Approved OO

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

No permit required CJ

Category 1-NRIX] Approved
Category 200 Approved O
Category 300 Approved OO

IN-WATER TIMING RESTRICTIONS: 105 Special Provision n/a
Dates instream work is allowed: 7/15-8/31

Special Provision 656, Erosion Control Plan
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.
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Chapter 305 PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individua permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individua permit prior to beginning the activity.

A. Location of activity. The location of an activity may affect whether an activity quaifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

1)

2

Type of resource. For some types of activities, the availability of a PBR is affected by the type
of natural resource in or adjacent to which the activity is proposed. For example, an applicant
proposing an activity consisting of "Movement of rocks or vegetation” may receive a PBR only
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

Essential habitat. Essentia habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity islocated in essential habitat, such as near an eagle nesting site, a PBR is only available
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipa offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regiona offices. If the activity is located in essentia
habitat, IF&W must be contacted to request and obtain a " certification of review and approval”.

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on
the activity. The natification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The natification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.

C. Effectiveperiod

1)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:
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() Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activitieslisted in Section 2 (Sail disturbance) and Section 10 (Stream crossings) performed
or supervised by individuals currently certified in erosion control practices by the DEP are
exempt from the 14 day waiting period. To be certified in erosion control practices, an
individual must successfully complete all course requirements of the Voluntary Contractor
Certification Program administered by the DEP's Nonpoint Source Training and Resource
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of alarger project may require other permits from the DEP also.
These other laws may prohibit the start of construction of any part of the project unless
a permit under that law is obtained. In these cases, while not a violation of this rule,
starting work on a PBR approved activity would be a violation of those other applicable
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that
aPBR for "Replacement of structures’ under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federa

requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal
wetland or international boundary water, the applicant should contact the Bureau of Parks and
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will
involve work below the mean high water line in navigable waters of the United States, the
applicant should contact the Army Corps of Engineers (623-8367).

D.

Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and
standards set forth in this chapter, the DEP may require an individual permit application to be filed
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in
writing within the 14 calendar day waiting period described in sub-section (C) above. When the
DEP notifies an applicant than an individual permit is required, no work may be conducted unless
and until the individua permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts
contrary to the provisions of a permit. The person, his or her agent, or both, may be held

Chapter 305: Permit By Rule
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responsible for the violation. Commonly, the "person” is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP,

(2) An activity occurs that is dlowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is alowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only vaid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to crimina pendties and civil penalties of not less than $100 nor more than $10,000 for
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A loca Code Enforcement Officer (CEO) may take enforcement action for a violation of the
Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities
A. Applicability
(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing
or preconstruction engineering, and associated technical support services.

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1) Photographs of the area to be atered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity must
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best Management
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines
in any natural resource.

(5) The activity may not alter more than 300 feet of shoredline (both shores added together) within a
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of
natural resources per mile of roadway (centerline measurement) provided that the following
impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(@ 1,000 square feet of coastal wetland consisting of sdt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 sguare feet of agreat pond.

All other activities must be performed in compliance with al sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may aready exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary
for completion of work within the limits of construction.

(20) If work is performed in ariver, stream or brook that is less than three feet deep at the time and

location of the activity, with the exception of culvert instalation, the applicant must divert flow
away from the activity while work isin progress.

(@) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

() A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water is
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Whedled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposa of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.SA.
Section 1301 et seq.

Chapter 305: Permit By Rule
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at
low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary roads
which arein rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt,
except as necessary to protect work in progress or as required for bridge maintenance activities.
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement of
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or lumping of banks. Silt fences, staked hay bales and other sedimentation control
measures, where planned for, must be in place prior to the commencement of an activity, but
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.

Chapter 305: Permit By Rule
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(23) Temporary erasion control measures must be maintained and inspected weekly until the site is
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting al disturbed areas must be implemented within
30 days from the time the areas were last actively worked, or for fall and winter activities by
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside
of the area covered by any road or structure construction, it must be reestablished immediately
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

. Definitions. The following terms, as used in this chapter, have the following meanings, unless the

context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channdl.

(2) Fill. a. (verb) To put into or upon, supply to, or alow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other tan structures,
placed in or immediately adjacent to awetland or water body.

(3) FHoodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a sope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.

Chapter 305: Permit By Rule
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets,
are either non-reporting (provided required local and state permits are received), or are reporting, to
be screened by the Corps and Federal Resource Agencies for applicability under the general permit.
This general permit does not affect the Corps individual permit review process or activities exempt
from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of the
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and
the discharge of dredged of fill material into waters of the United States (regulated by the Corps
under Section 404 of the Clean Water Act), and the transportation of dredged material for the
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection,
Research and Sanctuaries Act).

PROCEDURES:
A. State Approvals

For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine,
the following state approvals are also required and must be obtained in order for this general permit
authorization to be valid (applicants are responsible for ensuring that all required state permits and
approval have been obtained):

(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit,
including permit-by-rule and general permit authorizations; Site Location and Development Act
permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

(c) Maine Department of Marine Resources: Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be
authorized by this general permit.
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B. Corps Authorizations: Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not
require separate application to the Corps of Engineers. If the State or the Corps does not contact the
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph
E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects i only
(see special condition 5). Also note that Category I does not apply to projects occurring in a
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the
listed rivers in Maine).

There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible
for Corps authorization under this PGP in accordance with the review thresholds and conditions
contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening or
an individual permit review if there are concerns for the aquatic environment or any other factor of
the public interest (see special condition 4 on Discretionary Authority). The Corps review or
State/Federal screening process may also result in project modification, mitigation or other special
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for
PGP approval.

C. Corps Authorization: Category II (Reporting - requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets),
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants
must submit an application to the Corps Maine Project Office for a case-by-case determination of
eligibility under this general permit (Category II). Category II projects may not proceed until
written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in
Maine).
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There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:
(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and calculations
of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(1) on-site alternatives analysis (contact Corps for guidance);

(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and occurrences
of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),

8) shellfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects proposing
open water disposal, applicants are encouraged to contact the Corps as early as possible
regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct a
shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category II projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days
from the date MMS is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting - requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries

used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and
cumulative adverse environmental impacts as determined by the Corps.
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further review
has demonstrated that the work may proceed under this general permit.

5. Single and Complete Projects. This general permit shall not be used for piecemeal work and
shall be applied to single and complete projects. All components of a single project and/or
all planned phases of multi-phased projects shall be treated together as constituting one
single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

7. Historic Properties. Any activity authorized by this general permit shall comply with Section
106 of the National Historic Preservation Act. Information on the location and existence of
historic resources can be obtained from the Maine Historic Preservation Commission and
the National Register of Historic Places. Federally recognized tribes (Penobscots,
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that
may be of significance to their tribes. See page 14 for historic properties contacts.

Applicants with projects which will undergo the screening process (Category II) shall submit a
copy of their application materials, with the name and address of the applicant clearly indicated,
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65,
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic
and/or archaeological resources in the permit area that may be affected by the proposed work.
The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an
effect on historic resources. The applicant should include with their application to the State or the
Corps either a copy of their cover letter or a statement of having sent their application material to the
Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized herein,
encounters a previously unidentified archaeological or other cultural resource, within the area subject
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine
Historic Preservation Commission and/or applicable Tribe(s).

8. National Lands. Activities authorized by this general permit shall not impinge upon the value of
any National Wildlife Refuge, National Forest, or any area administered by the National Park
Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect a threatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- 1s likely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a 'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District
Engineer that the requirements of the Endangered Species Act have been satisfied and that the
activity is authorized. Information on the location of threatened and endangered species and their
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine
Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the
National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants
may be required to describe and identify potential impacts to EFH based upon the location of
the proj ect, the activity proposed, and the species present. Conservation recommendations
made by NMFS will normally be included as a permit requirement by the Corps. Information
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the
following rivers and streams, including all tributaries to the extent that they are currently or were
historically accessible for salmon migration:

St. Croix River PleasantRiver UnionRiver

Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or
downstream of the main stem or tributaries of a river segment of the National Wild and Scenic
River System, must be reviewed by the Corps under the procedures of Category II of this
general permit regardless of size of impact. This condition applies to both designated wild
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while
such rivers are in an official study status. The Corps will consult with the National Park Service
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild
and Scenic River. The culmination of this coordination will be a determination by the NPS and
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and
an individual permit is required. If pre-application consultation between the applicant and the
NPS has occurred whereby the NPS has made a determination that the proposed project is
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The address
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence
with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of
any Corps navigation project than a distance of three times the project's authorized depth (see
attached map following page 16 for locations of these projects) shall be subject to removal at
the owner's expense prior to any future Corps dredging or the performance of periodic
hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence or use
of the activity authorized herein and no attempt shall be made by the permittee to prevent the
full and free use by the public of all navigable waters at or adjacent to the activity authorized
herein.

The permittee understands and agrees that, if future operations by the United States require the

removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure

9/29/00 8



or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

14. Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (¢c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall be
avoided and minimized to the maximum extent practicable, regardless of review category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and
if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials, and
of filtering fine sediment. These devices shall be removed upon completion of work and the
disturbed areas shall be stabilized. The sediment collected by these devices shall be
removed and placed at an upland location in a manner that will prevent its later erosion into
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at
the earliest practicable date.
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19. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or
otherwise designed to withstand and to prevent the restriction of high flows, to maintain
existing low flows, and to not obstruct the movement of aquatic life indigenous to the
waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts
to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to
be conducted during that time period are ineligible for Category I and shall be screened
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area.

20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of
the effective date of such revision or modification, or within a longer period of time
deemed reasonable by the District Engineer in consultation with the Regional
Administrator of the Environmental Protection Agency. Applicants may presume that state
water quality standards are met with issuance of the 401 Water Quality Certification.

21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and
2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent
practicable during all times of year.

22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

23. Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum
extent possible.
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PROCEDURAL CONDITIONS:

25. Cranberry Development Projects. For Cranberry development projects authorized under the
PGP, the following conditions apply:

4

1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural
wetlands unless an individual permit is obtained from the Corps of Engineers allowing the
discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent properties.

26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s)
to make periodic inspections at any time deemed necessary in order to ensure that the work is
being performed in accordance with the terms and conditions of this permit. The District
Engineer may also require post-construction engineering drawings for completed work, and
post-dredging survey drawings for any dredging work. To facilitate these inspections, the
attached work notification form should be filled out and returned to the Corps for all
Category II projects.

27. Maintenance. The permittee shall maintain the work or structures authorized herein in good
condition, including maintenance, to ensure public safety. Dredging projects: note that this
does not include maintenance of dredging projects. Maintenance dredging is subject to the
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or
any conditions included in a written Corps authorization.

28. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of
rights or any infringement of federal, state, or local laws or regulations. If property associated
with work authorized by the PGP is sold, the PGP authorization is automatically
transferred to the new property owner. The new property owner should provide this
information to the Corps in writing. No acknowledgement from the Corps is necessary.

29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or
revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any
such action shall not be the basis for any claim for damages against the United States.

30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this
permit, shall restore the wetland or waterway to its former condition without expense to the
United States and as directed by the Secretary of the Army or his authorized representative. If
the permittee fails to comply with such a directive, the Secretary or his designee may restore
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost
from the permittee.
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31. Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

32. False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

33. Abandonment. If the permittee decides to abandon the activity authorized under this general
permit, unless such abandonment is merely the transfer of property to a third party, he/she
must restore the area to the satisfaction of the District Engineer.

34. Enforcement cases. This general permit does not apply to any existing or proposed activity
in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental
Protection Agency enforcement action until such time as the enforcement action is resolved
or the Corps determines that the activity may proceed independently without compromising
the enforcement action. The Corps may choose not to accept applications or issue permits
to any applicant with outstanding violations.

35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36. Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to commence)
prior to the issuance date of this general permit, in reliance upon the terms and conditions of the
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is
completed within twelve months of the date of issuance of this general permit, unless discretionary
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization
in accordance with special condition 4. The applicant must be able to document to the Corps
satisfaction that the proj ect was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on applications
made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP,
Nationwide permits, regional general permits, or letters of permission shall remain authorized as
specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities
occurring before certain dates).

For DISTRICT ENGINEER Christine Gedfrey pate / /26 /00
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65
Augusta, Maine 04333
207-287-2132

Fax # 207-287-2335
Aroostook Band of Micmacs
P.O. Box 772

Presque Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039

29/00

9/29/00
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Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians
Attn: Brenda Commander, Tribal Chief
Route 3 - Box 450

Houlton, Maine 04730
207-532-4273

Fax # 207-532-2660
Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation
Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468
(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

MaineLand UseRegulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
of fice)

Fax # 207-287-7439

Lakeview Drive
P.O.BoxllO7
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

i

(For CZMDeterminations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287- 1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061

9129/00
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road
Ashland,ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street
EastMillinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture Leases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500
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